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KEY DATES AND INFORMATION
RFQS NAME:

Request for Qualification Statements (RFQS) for Purchase of
Architectural/Engineering Services for the Eastside Education Training
Center (EETC)

PRE-RESPONSE MEETING:

A Pre-Response meeting is scheduled on January 24, 2019. The
meeting will begin at 10:30 a.m. in the Killen Education Service
Center, 201 W. Sheridan, Board Room, San Antonio, TX 78204. The
Pre-Response meeting is not mandatory; however, attendance is
strongly encouraged.

CLOSURES:

The Alamo Colleges District will be closed on Monday, January 21,
2019 for Martin Luther King Day.

SUBMITTAL DEADLINE:

January 31, 2019, prior to 2:00 pm

DELIVERY LOCATION BY U.S. MAIL:
Alamo Colleges District
Purchasing and Contract Administration
Re: Purchase of Architectural/Engineering Services for the Eastside
Education Training Center (EETC)
RFQS # 19C-005
1819 N. Main Ave., Box 693
San Antonio, Texas 78212-4299
DELIVERY LOCATION BY HAND DELIVERY OR COURIER SERVICE BY OFFEROR:
Alamo Colleges District
Purchasing and Contract Administration
Re: Purchase of Architectural/Engineering Services for the Eastside
Education Training Center (EETC)
RFQS # 19C-005
1743 N. Main Ave., Bldg. 41, Room 101
San Antonio, Texas 78212-4299
CONTRACT TERM:

NOTICE:

Any contract awarded by the Board of Trustees as a result of the
RFQS will be for the period beginning May 1, 2019 (based on an
April Board award and EDA approval) and will expire on
December 31, 2020.

All questions related to this RFQS are to be directed to Sandra Calderon, Senior Purchaser,
via email to: sirlas@alamo.edu with a copy to dst-purchasing@alamo.edu
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GENERAL INFORMATION
1.0

BACKGROUND
The Alamo Community College District (The District) was established as a public community college
through a public election in 1945. The Alamo Colleges District operates as a political subdivision under
the law of the State of Texas. A nine-member Board of Trustees is the governing body of the District.
The Trustees are elected locally to six-year staggered terms by Bexar County voters. The Chancellor,
the District’s chief executive officer, guides and implements the program and policies of the Alamo
Colleges District. The District is also known as the Alamo Colleges District.
Alamo Colleges District serves the educational needs of Bexar County and surrounding communities
through its colleges and educational centers. The Alamo Colleges District, a comprehensive two-year
system, is dedicated to providing quality education and workforce training to the people of Bexar and
surrounding counties. The District includes five institutions that are separately accredited by the
Southern Association of Colleges and Schools Commission on Colleges (SACSCOC). The Colleges
provide:
• university transfer programs
• developmental courses
• workforce education programs1295 • adult literacy courses
• technical programs
• community services

• continuing education
• academic courses for certification
and associate degrees

Student enrollment for the Spring 2017 semester was 63,005 students. Students are taught by highly
qualified faculty, generally with Master’s and Doctorate degrees, committed to creating a learning
centered environment. Student services include counseling, computer labs, and tutoring, financial
services, services for the disabled, developmental instruction, veterans’ services, and job placement.
The Alamo Colleges District include five Hispanic-serving Institutions and one of the nation’s only
institutions that is both a Historically Black College and a Hispanic-serving Institution; the nation’s third
largest producer of Hispanic nurses; and Texas’ largest provider of online post-secondary education.
A vibrant international program brings Central American teachers to San Antonio for advanced
education while affording students and faculty the opportunity to travel to all regions of the world.
Alamo Colleges District has been a leading recipient and distributor of Pell Grants (federal financial
aid) in Texas for several years.
The Alamo Colleges District’s central office at 201 W. Sheridan St. in San Antonio is the location for
Alamo Colleges District Administration, Human Resources, Legal Services, Ethics and Compliance
Office, and the District Internal Audit Office. The 811 W. Houston St. location houses the District
Information Technology Services Department, and the Finance and Fiscal Services Department. Other
District operations are distributed throughout the Bexar County, including the Purchasing and Contract
Administration and Alamo Colleges Foundation which are at 1819 N. Main Ave.; Facilities Operation
and Construction Management Department which is at 7990 Pat Booker Road in Live Oak, Texas; and
the Alamo University Center which is at 8300 Pat Booker Road in Live Oak, Texas. Alamo Colleges
District has satellite locations and small remote locations in New Braunfels, Floresville, and Kerrville
that provide limited student services. All Alamo Colleges District’s central offices will move to 2222 N.
Alamo St. in spring 2019.
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Economic Conditions and Outlook
The Alamo Colleges District operates in the
strong economic area of San Antonio,
Bexar County and surrounding counties. In
August 2017, the San Antonio BusinessCycle Index, which tracks aggregate
economic activity and is an indicator of the
state of the overall economy, expanded at
its fastest pace since 2016 as the
unemployment rate held flat but job growth
surged, according to the Federal Reserve
Bank of Dallas. San Antonio’s continued
growth is attributed to the combination of
lower business costs, continued job growth
and a healthy city government. San Antonio
is the nation’s seventh-largest city, has a dynamic economy rapidly expanding from traditional military
and service sectors into telecommunications, biomedical science, information technology, data security
and advanced manufacturing. The Alamo Colleges District has been an integral part of the Greater
San Antonio community for more than 100 years, contributing significantly to the economic and social
well-being of those who share this community with the District. It is highly regarded by the local
business community for the quality of its workforce training and the success of its graduates. In the
economic arena, a sizable 96% of its students stay in the region after they leave college and contribute
to the local economy.
The three primary revenue streams to the Alamo Colleges District, other than federal grants used for
scholarships, are ad valorem taxes, state appropriations, and tuition and fees.
The District strives to avoid tuition increases and ad valorem tax rate increases in the midst of declining
state appropriations and other revenue pressures. Since fiscal year 2013, the District has absorbed
approximately $75.5 million in budget pressure resulting from declines in state appropriations and
increased tuition waivers and exemptions, while simultaneously increasing student support services
and faculty and staff compensation adjustments. Therefore, given the revenue positioning by the
Alamo Colleges District and the State, strategic planning to manage costs and improve efficiencies is
paramount.
Strategic and Long-Term Financial Planning
The Board approves a multi-year strategic plan that
is reviewed and re-affirmed annually and involves
all levels of the organization. Key performance
indicators based on state and national peer
institutions and annual performance targets are
defined. An integrated planning model is used to
strengthen the connection between the strategic
plan, related action plans and the budget, which is
approved annually by the Board of Trustees.
The budget is developed with broad-based staff
involvement and is guided by budgetary, debt and
financial policies approved by the Board. The
budget includes a multi-year financial plan, which incorporates proposed increases for capital budgets,
RFQ 19C-005, Architectural/Engineering Services for the Eastside Education Training Center

Page 5 of 29

preventive maintenance and student success initiatives. A separate ten-year plan for the Alamo
Colleges District projects an average of 2.01% year over year enrollment growth, while maintaining
service levels and faculty staffing to provide excellent education for our students. The plan incorporates
modest increases in tuition and fees, continued expectation of declining state appropriations and
increases in property values.
Major Initiatives
The Alamo Way is a theoretical framework for improvement adopted by the Board of Trustees and
used throughout the Alamo Colleges District. This policy describes three dynamic models that drive
increased employee and student performance, greater organizational efficiency and effectiveness and
leadership at the District. These models are fully integrated into the culture of the Alamo Colleges
District, its students and employees. The Board holds that the Baldrige Criteria for Performance
Excellence, the principles of Achieving the Dream and the Principle-Centered Leadership concepts
from the Seven Habits of Highly Effective People (AlamoLEADS) provide the foundation for The Alamo
Way (Always Inspire, Always Improve). By integrating leadership competencies and experiences into
the core curriculum and in organizational learning opportunities for employees, the Alamo Colleges
District empowers all students and employees to explore and realize their learning, professional and
civic potential. The result is the organization achieving its full potential and our diverse communities
achieving theirs.
The Alamo Colleges District continues to make significant progress on achieving greater student
success, with a record 12,759 degrees and certificates awarded to students in fiscal year 2017,
eclipsing the previous record of 12,009 awarded in the previous fiscal year. This achievement
represents a tremendous 244% increase in degrees and certificates awarded between fiscal years
2006 and 2017, the largest increase among community colleges in Texas, and makes the Alamo
Colleges District the largest producer of degrees and certificates among all community colleges in the
State of Texas. This improvement is directly related to two major initiatives implemented by the District.
First, the 4DX, the Four Disciplines of Execution, provides a simple, repeatable set of practices for
organizations and individuals to focus on what is important, to execute strategic priorities and to
achieve superb results. Second, the District also implemented MyMap (My Monitoring Academic
Progress) which proactively engages students with deliberate activities at designated touch-points to
ensure a consistent experience for students as they connect, enter, progress and complete their
college goal.
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Awards and Acknowledgments
The Alamo Colleges District continues to be recognized
both locally and nationally as a leader in higher
education. All four of the accredited colleges in the
Alamo Colleges District have been named to the Aspen
Institute’s list of 150 community colleges in the U.S. and
Palo Alto College was selected as a top-10 college that
is now eligible to compete for the 2019 Aspen Prize for
Community College Excellence. This is the first time
nationally that four colleges from the same community
college system have been nominated in the same year.
The Aspen Prize is the nation’s signature recognition of
high achievement and performance for America’s
community colleges. The four colleges from the Alamo
Colleges District were selected from a pool of nearly
1,000 public two-year colleges nationwide to compete
for the $1 million Aspen Prize in the categories of
student learning, certificate and degree completion,
employment and earnings and high levels of access
and success for minority and low-income students.
The Alamo Colleges District’s Central Texas
Technology Center (CTTC) in New Braunfels received the 2017 Alamo Area Council of Government’s
(AACOG) Regional Award for government project of the year. The award specifically recognizes the
center for its $6.3 million expansion project which added 30,000 square feet to the center that was
completed in Fall 2016. The expansion of the center enables more students to enroll in academic
courses and workforce programs that prepare them for high-demand, well-paid jobs in the area.
Standard and Poor’s (S&P) and Moody’s, two of the “Big Three” credit rating agencies, affirmed the
Alamo Colleges District’s general obligation bonds AAA credit rating during fiscal year 2017. This is
the highest rating possible and ensures that the District’s bonds have the lowest possible interest rates,
producing significant interest expense savings for Bexar County taxpayers over the life of the bonds.
S&P cited the District’s deep and diverse economic base in Bexar County, a strong financial position
with a diverse revenue stream and substantial operating flexibility as reasons for the top rating. S&P
also gave the Alamo Colleges District a strong rating for its Financial Management Assessment (FMA),
indicating that the District’s financial practices are strong, well embedded and sustainable. Moody’s
rating agency cited the District’s sizeable and growing tax base in the robust San Antonio metropolitan
area, history of stable financial performance and significant financial flexibility under the voter-approved
tax cap as contributing factors for its high rating. The Alamo Colleges District is one of only three
community college districts in Texas and one of only 11 community colleges in the nation that has
received the highest possible rating from both of the top rating agencies.
The Alamo Colleges District has also earned numerous awards in the areas of procurement, budgeting
and finance. For the sixth and seventh consecutive years, respectively, the Alamo Colleges District
was awarded the National Achievement of Excellence in Procurement Award from the National
Procurement Institute and the Distinguished Budget Presentation Award from the Government Finance
Officers Association (GFOA). In addition, the Alamo Colleges District was the only community college
in Texas awarded the Certificate of Distinction by the Government Treasurers’ Organization of Texas
(GTOT) for its investment policy in fiscal year 2017.
The GFOA awarded a Certificate of Achievement for Excellence in Financial Reporting to the Alamo
Colleges District for its comprehensive annual financial report for the fiscal year ended August 31,
2017. This was the ninth consecutive year that the District has achieved this prestigious award. In
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order to be awarded a Certificate of Achievement, a government must publish an easily readable and
efficiently organized comprehensive annual financial report. The report must satisfy both generally
accepted accounting principles and applicable legal requirements.
Offerors can visit Alamo Colleges District’s website at http://www.alamo.edu to learn about Alamo
Colleges.
2.0

PURPOSE:
The purpose of this Request for Qualification Statements (RFQS) is to solicit proposals/qualification
statements for one (1) consultant to provide Architectural/Engineering Services used in the renovation
of the Eastside Education Training Center (EETC) main building and associated boiler building. The
contracted consultant will be responsible for all regulatory and statutory compliance for all aspects of
the selected projects with all applicable governmental agencies, including but not limited to the City of
San Antonio, Bexar County, the United States Government and its agencies, and the State of Texas
and its agencies.

3.0

SCOPE OF WORK
3.1

3.2

Alamo Colleges District is seeking to contract with one (1) qualified and experienced
individual/firm for Architectural/Engineering Services for the Eastside Education Training
Center (EETC) renovation. This project may produce the following results:
3.1.1.

100% Construction Documents for a Competitive Sealed Proposal (CSP)
Construction for the renovation of the Eastside Education Training Center (EETC)
including the issuance of a building permit by the City of San Antonio. This building is
an historical designated building by the Texas Historical Commission (THC).

3.1.2

Construction Administration services for the project including appropriate
Architect/Engineering Special Inspections and other documents required for a City of
San Antonio Certificate of Occupancy,

3.1.3

Preparation of detailed cost estimates and construction schedules used in preparing
the 100% Construction Documents.

3.1.4

The construction budget for this project is $1,500,000 including contingency funds.
This project is funded by an Economic Development Administration (EDA) Grant. All
work must be in compliance with the appropriate EDA requirements. The EDA
approved Scope of Work (SOW) includes: The identified repairs include code
compliance issues, rest room improvements, common area improvements, ADA site
improvements, parking lot improvements, signage, lighting, IT, security cameras, and
security locks.

It is anticipated that work performed under this contract will be in accordance with the following
general parameters.
3.2.1

The work is providing Architectural/Engineering Services for the EETC main building
renovation.

3.2.2

The selected firm will submit a proposal for each project based on the fees for
architectural and engineering services shall be in accordance with the fee schedule
shown in Attachment B, adopted by the Alamo Colleges District Board of Trustees
December 14, 2004.
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3.3

3.2.3

All building design, system design, and construction is to be performed in accordance
with “Alamo Colleges Design and Construction and Educational Standards”. These
documents will be made available to the selected firm.

3.2.4

The selected firm will ensure the building and system designs and construction meet
all requirements and function in accordance to Alamo Colleges District design intent,
Alamo Colleges Design and Construction and Educational Standards, and the
contract documents.

3.2.5

Applicants shall have adequate resources and competent personnel accomplished at
all skillsets required to develop and deliver large complex projects. Must be
experienced at managing multiple projects concurrently including sufficient senior
project principals/executives, managers, and individual contributors to meet all
program deliverables on schedule and budget.

3.2.6

Award of a contract does not grant the awarded firm exclusive right to perform all
possible Architectural/Engineering Services for Alamo Colleges District. Alamo
Colleges District reserves the right to contract with additional Building Consultants and
Architectural/Engineering/ professionals in the best interest of the Alamo Colleges
District.

The following is a list of anticipated Professional Design Services that may be required. The
Offerors should address their ability to provide these services in their responses.



















3.4

4.0

Project Budgeting and Estimating
Lifecycle Cost Analysis
Feasibility Studies
Facility Analysis
Energy Conservation Strategies
Sustainability Strategies
Project Development Management
Site Planning and Analysis
Master Planning
Site Schematics
Graphic Presentations
Architectural Programming
Architectural Design and Services
Code Analysis & Permitting
Civil Engineering & Surveying
Structural Engineering
Bid/Proposal Evaluations
Electrical Engineering


















Mechanical Engineering
Plumbing Engineering
Fire Protection Design
Controls System Design
Landscaping and Irrigation Design
Construction Administration
e-Builder Project Management
software
Maximo Asset Management
software
Design Charrettes
Acoustical Design
Exterior/Interior Renovation
Interior Space Planning and Design
Historical Properties Design
Graphic Design
Disability ADA Design
Commissioning

It is Alamo Colleges District intent to contract for services for the period beginning May 1, 2019
(based on an April Board award and EDA approval) and will expire on December 31, 2020. Alamo
Colleges District may terminate this contract at any time if funds are restricted, withdrawn, or not
approved, or if service is unsatisfactory.

SELECTION PROCEDURES
4.1

The consultant will be selected according to established procedures by the Alamo Colleges District
and in accordance with Texas Government Code, Section 2254. The evaluation criteria for this
project are shown in Section 6.4 of the RFQS. The Alamo Colleges District reserves the right to

RFQ 19C-005, Architectural/Engineering Services for the Eastside Education Training Center

Page 9 of 29

award a contract, or to decide not to award any contract, in the best interest of the District.
4.2

Firms/organizations shall submit written responses in accordance with instructions herein and may
be interviewed by a selection committee. Alamo Colleges District reserves the right to retain all
responses and to use any ideas submitted in a response regardless of whether the response is
selected. Additionally, firms/organizations submitting responses may be called upon to make oral
presentations as part of the evaluation process.

4.3

Alamo Colleges District reserves the right to reject any and all responses submitted and re-solicit
as deemed necessary. Alamo Colleges District shall attempt to negotiate with one
firm/organization and a contract be completed. In the event that negotiations fail to result in a
contract, or the contract fails to be approved, the process shall be repeated with an alternate
firm/organization. Final contract negotiations, administrative matters, and contract execution are
expected to be targeted for completion within two (2) weeks after Board of Trustees meeting on the
basis of the form of agreement attached at Attachment C.

4.4

Anticipated Solicitation Schedule
A.
B.
C.
D.

5.0

Alamo Colleges District Advertise RFQS
Pre-Response Meeting
Qualifications Response Deadline
Award

January 14 and 21, 2019
January 24, 2019
January 31, 2019
February 19, 2019

4.5

Responses that contain conditional clauses, alterations to the specifications and requirements,
items not called for in the RFQS documents, or irregularities of any kind are subject to rejection
by the Alamo Colleges District, at its option.

4.6

Alamo Colleges District reserves the right to terminate at any time the services of the
firm/organization, if not satisfied with the services, or for the Alamo Colleges Districts convenience
with seven (7) days written notice.

GENERAL REQUIREMENTS
5.1

A person or business entity that intends to contract with the Alamo Colleges District must give
advance notice to the Alamo Colleges District if the person or an owner or operator of the business
entity has been convicted of a felony. The notice must include a general description of the conduct
resulting in the conviction of a felony.
The Alamo Colleges District may terminate a contract with a person or business entity if the Alamo
Colleges District determines that the person or business entity failed to give notice as required by
the previous paragraph or misrepresented the conduct resulting in the conviction. The Alamo
Colleges District must compensate the person or business entity for services performed before
the termination of the contract. The criminal history notification requirement does not apply to a
publicly held corporation.

5.2

Prior to execution of the contract, the firm recommended for award will be required to execute the
following certification:
"Under Section 231.006, Family Code, the vendor or applicant certifies that the individual or
business entity named in the contract, bid or application is not ineligible to receive the specified
grant, loan or payment and acknowledges that this contract may be terminated and payment may
be withheld if this certification is inaccurate."
This certification is required for each person who is a sole proprietor, partner, shareholder,
or owner with an ownership interest of at least 25 percent in the business entity submitting the
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response. The following information must be submitted by each person meeting these
described conditions and executing the certification: name; social security number; signature; and
date.
5.3

Offerors shall indicate any exceptions to any paragraph; otherwise acceptance of all conditions
contained in the RFQS and its attachments are assumed. Exceptions stated by the Offeror to any
of the paragraphs herein may be cause for rejection of the proposal, other than variances deemed
minor by the Alamo Colleges District. The Offeror must certify whether all specifications have
been met and state any exceptions on a separate sheet.

5.4

Section 10 of the RFQS contains the Execution of Offer and other required documents as follows:
5.4.1

Certification of Non-Collusion found in Section 10.4 of the RFQS

5.4.2

Response Certification found in Section 10.5 of the RFQS

5.4.3

Conflict of Interest Questionnaire found in Section 10.6 of the RFQS

5.4.4

Other documents as may be required by the Request for Qualifications and its
attachments. Responses are to be submitted in accordance with the sequence of
information outlined in the RFQS. Failure to execute or provide this information may
result in disqualification of the response.

5.5

The successful Offeror must agree to accept the attached form of agreement with only
insubstantial modifications (Attachment C).

5.6

Types and Limits of Insurance, Including Professional Liability/Errors and Omissions: The
following are the minimum limits of coverage. Limits may be higher, depending on project.
5.6.1

Commercial General Liability
General Aggregate including products and completed operations

$1,000,000
$2,000,000

5.6.2

Automobile Liability per person/per accident CSL

$1,000,000

5.6.3

Worker’s Compensation

Statutory Texas

5.6.4

Employer’s Liability
Bodily Injury by Accident
Bodily Injury by Disease
Bodily Injury by Disease

5.6.5

Professional Liability/Errors & Omission

Each Accident
Each Disease
Policy Limit

$1,000,000
$1,000,000
$1,000,000
$1,000,000

Umbrella insurance applying over and above the listed coverage’s of at least $2,000,000 per
occurrence in excess of the required primary coverage.
Offerors selected for contract award are required to submit to the Alamo Colleges District
proof of coverage in the above limits within ten (10) calendar days after notification of selection
for contract award. Failure to comply with insurance requirements in a timely manner may
result in nullification of contract award.
5.7

Public Information: The Alamo Colleges District is a governmental entity in the State of
Texas. Documents submitted pursuant to this procurement solicitation become a government
record. Access by the public to government records is governed by the Texas Public Information
Act ("PIA"). Proprietary information, such as trade secrets and confidential commercial and
financial information submitted in response to this procurement solicitation which Offeror (or any
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Offeror responding to this procurement solicitation) believes should be exempted from disclosure
shall be specifically identified and marked as such. Blanket-type identification by designating a
whole document or pages or sections as containing proprietary information, trade secrets or
confidential commercial and financial information will not ensure confidentiality, especially if
information is contained in the designated areas that clearly is not of a confidential nature. In the
event a request is made for information designated as proprietary, Alamo Colleges District may
determine in its sole discretion whether sufficient legal justification exists for withholding the
information and whether an opinion should be requested from the Texas Attorney General. If an
opinion is requested from the Texas Attorney General, Alamo Colleges District will notify Offeror
(or the particular Offeror affected) and Offeror has the responsibility, in accordance with PIA, to
assert any arguments it may have in opposition to release of the information. In the event Offeror
requests judicial intervention, the party so requesting shall indemnify Alamo Colleges District for
its costs (including attorney's fees) associated with the judicial action. Under no circumstances
will Alamo Colleges District be liable for any costs, damages, or claims of any nature, related to
release or disclosure of any information contained in documents submitted pursuant to this
procurement solicitation.
5.8

Type of Contract: Any contract resulting from this solicitation will be in the form of the Alamo
Colleges District Standard Architect//Engineer Agreement.
5.8.1

5.9

Fees for architectural and engineering services shall be in accordance with the fee
schedule shone in Attachment B.

Clarifications and Interpretations: Any clarifications or interpretations of this RFQS that
materially affect or change its requirements will be issued by Alamo Colleges District as an
addendum. All such addenda issued by Alamo Colleges District before the Responses are due
are part of the RFQS, and offerors shall acknowledge receipt of and incorporate each addendum
in its Response.
5.9.1

All questions, inquiries, and requests for clarifications concerning this RFQS must be
submitted, in writing, to Sandra Calderon, Alamo Colleges District Purchasing and
Contract Administration, by email to sirlas@alamo.edu and dst-purchasing@alamo.edu
on or before seven (7) calendar days prior to the scheduled deadline for receipt of
responses.

5.9.2

Offerors shall consider only those clarifications and interpretations that Alamo Colleges
District issues by addenda prior to the submittal deadline. Interpretations or clarifications
in any other form, including oral statements will not be binding on Alamo Colleges District
and should not be relied on in preparing a response.

5.10

Alamo Colleges District Reservation of Rights: The Alamo Colleges District may evaluate the
responses based on the anticipated completion of all or any portion of the Project. Alamo
Colleges District reserves the right to reject any and all responses and re-solicit for new
responses, or to reject any and all responses and temporarily or permanently abandon the Project.
Alamo Colleges District make no representations, written or oral, that it will enter into any form of
agreement with any offeror to this RFQS for any project and no such representation is intended
or should be construed by the issuance of the RFQS.

5.11

Acceptance of Evaluation Methodology: By submitting a response in response to this RFQS,
Offeror accepts the evaluation process and acknowledges and accepts that determination of the
“most qualified” firm response will require subjective judgments by Alamo Colleges District.

5.12

No Reimbursement for Costs: Offeror acknowledges and accepts that the Alamo Colleges
District will not reimburse Offerors responding to this RFQS for any expenses incurred in
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preparing or presenting proposals. Any costs incurred from the Offeror’s participation in this
RFQS shall be at the sole risk and responsibility of the Offeror.
5.13

Eligible Offerors: Only qualified and properly licensed individual firms or lawfully formed
business organizations may submit responses. Alamo Colleges District will only contract with
an individual firm or formal organization that submits a response.

5.14

Sales and Use Taxes: The Alamo Community College District (Alamo Colleges District)
qualifies for exemption from the Texas Limited Sales, Excise, and Use Tax. Successful Offerors
shall be provided a tax exemption certificate upon request.

5.15

Certification of State of Texas Margin Tax Status: Offerors must state on the response form
whether they owe State of Texas Margin taxes (formerly franchise tax). If the Contractor is subject
to the requirements of the Texas Franchise Tax and becomes delinquent in the payment of said
tax, then payments to the Contractor due under this Agreement may be withheld until such tax
delinquency is remedied.

5.16

Delinquency in Paying Child Support: Under Section 231.006, Family Code, the vendor or
applicant certifies that the individual or business entity named in this contract, bid, or application
is not ineligible to receive the specified grant, loan, or payment and acknowledges that this
contract may be terminated and payment may be withheld if this certification is inaccurate.

5.17

Local Government Officer Conflicts Disclosure Statement: In accordance with the HB 1295, Texas
Government Code 2252.908, the awarded contractor will be required to submit an electronic
Disclosure of Interested Parties to Alamo Colleges District for any contract over $1,000,000 or any
contract that requires a vote by the Alamo Colleges District Board of Trustee, at the time of contract
execution. The 1295 Certificate of Interested Parties Electronic Filing application website is
http://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm.

5.18

Communication: District policy C.1.5.1 states that from the date the project is approved for
publication until a contract is executed, no College District Board member or employee other than
authorized Purchasing and Contract Administration personnel shall communicate with potential
contractors, consultants, or other vendors (referred to collectively as potential proposers) who are
interested in, or in the view of a reasonable person situated similarly to the potential proposer,
might reasonably become interest in, any competitive procurement opportunity, other than for a
legitimate purpose unrelated to the pending procurement. If, from the date the project is approved
for publication until a contract is executed, a potential proposer contacts any Board member or
College District employee other than authorized Purchasing and Contract Administration
personnel, the Board member or College District employee shall inform the potential proposer that
such communication is prohibited by policy, direct them to Purchasing and Contract
Administration, and immediately report the contact to the designated representative in Purchasing
and Contract Administration.
Proposers who violate this policy may be subject to a range of sanctions including disqualification
from competition for the procurement opportunity and/or other future procurement opportunities
after Board of Trustees review. Employees who violate this policy may be subject to disciplinary
action, including termination after review by the Chancellor.

5.19

Student Internship Program: The Alamo Colleges District are engaged in a three-way partnership
between employers, the community and educators to implement the Alamo Compact for Economic
Performance (A-CEP). Each Offeror shall provide a discussion in their proposal/qualification
statement which demonstrates their ability and commitment to develop and provide paid student
internship opportunities in related fields of study, of any. Additional information and requirements
concerning the A-CEP Internship Program is shown in Appendix A to the specifications.
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5.20

Mission, Vision, and Values: We believe that economically, it makes good business sense and
contributes to student success to be engaged in partnership between contractors, employees,
educators, and the community to implement the Alamo Colleges District Mission, Vision, and
Values. The Alamo Colleges District promotes collaboration by achieving consensus on the
measures of student success and by stressing that student success is everyone’s business. In
2014, the Alamo Colleges District adopted policy that includes our Vision, Mission, and Values:
https://www.alamo.edu/about-us/alamo-way/mission-vision-values/
In support of our policy, the purpose of this segment is to enhance recognition by contractors for
our efforts. As a valued member in our procurement process, we ask that your company
demonstrate their commitment to serving students by becoming actively engaged in recognizing
the Alamo Colleges District Mission, Vision, and Values.

6.0

5.21

Business to Business (B2B) Integration: Offerors’ order placement process should allow for
Business to Business (B2B) with the Alamo Colleges District eProcurement system. Participation
in the Alamo Colleges District eProcurement system is at no cost to participants and will enable
Alamo Colleges District end-users to easily source and purchase goods and services,
electronically, through our online marketplace. Participating vendors will receive orders (via fax
or email), invoice and track payment status, electronically, through an online portal. Further details
regarding participation in the Alamo Colleges district eProcurement system will be provided, upon
award of contract.

5.22.

Offeror hereby certifies, represents and warrants that neither Offeror nor any of its affiliates
presently does, and during the term of the contract will any of them, boycott the State of Israel, by,
without limitation, refusing to deal with, terminating business activities with, or otherwise taking
any action that is intended to penalize, inflict economic harm on or limit commercial relations with
the State of Israel, or with a person or entity doing business within the State of Israel or in any
territory controlled by the State of Israel.

5.23

Certification Regarding Lobbying: Offerors must certify and complete the “Disclosure of Lobbying
Activities” certification pursuant to section 1352, title 31, United States Code available at
https://www.state.gov/documents/organization/149465.pdf.

SELECTION PROCESS
6.1

The highest ranked offerors may be requested to attend an interview with the Alamo Colleges
District selection committee to confirm their responses and answer additional questions. The
Alamo Colleges District will then calculate the final ranking in order to identify a “best value.”

6.2

An anticipated selection process schedule is shown in Section 4.4 hereof.

6.3

Minimum Qualifications
The respondents to this RFQS must have the following minimum qualifications. Failure to meet
minimum qualifications is grounds for rejection. Alamo Colleges District reserves the right to
reject qualification statements that fail to include this information with the Offerors qualification
statement submission.
6.3.1

Offeror(s) must affirm in writing and include with proposal. Offeror must have the
capacity for providing insurance as required in section 5.6.

6.3.2

Offeror(s) must affirm in writing and include with proposal. Offeror will accept the fees
provided in Attachment B.
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6.3.3

6.4

Offer(s) must affirm in writing and include with proposal. Offeror is registered with the
Texas Board of Architectural Examiners (TBAE) and or Texas Board of Professional
Engineers (TBPE) to practice architecture or engineering in the state of Texas.

Evaluation of Responses
Only those responses meeting the minimum qualifications will be evaluated.
The evaluation of the responses shall be based on the published criteria as shown in Sections 8 of
the RFQS. All properly submitted responses will be reviewed, evaluated, and ranked by the Alamo
Colleges District selection committee.
Evaluation Table
CRITERIA

SECTION
8.1
8.2
8.3
8.4
8.5
8.6
7.0

POINTS

Offeror’s Statement of Qualifications and Availability to Undertake the
Project
Offeror’s Ability to Provide Services
Offeror’s Performance on Past Representative Projects
Offeror’s Knowledge of Best Practices
Offeror’s Ability to Identify and Resolve Problems on Past Projects
Offeror’s SMWVBE Commitment Goal
TOTAL:

30
15
20
10
15
10
100

SUBMISSION OF RESPONSES:
7.1

Deadline and Location: Signed and sealed responses shall be submitted prior to 2:00 P.M. local
time on January 31, 2019. Offeror shall provide one (1) original response; five (5) bound copies;
and one (1) electronic copy in PDF format.
By U.S. Mail:
Alamo Colleges District
Purchasing and Contract Administration Department
Re: Purchase of Architectural/Engineering Services for the Eastside Education Training
Center
RFQS No. 19C-005
1819 N. Main Ave., Box 693
San Antonio, Texas 78212-4299
By hand delivery/courier service:
Alamo Colleges District
Purchasing and Contract Administration Department
Re: Purchase of Architectural/Engineering Services for the Eastside Education Training
Center
RFQS No. 19C-005
1743 N. Main Ave., Bldg. 41, Room 101
San Antonio, Texas 78212-4299
The Alamo Colleges District are not responsible for receipt of responses misdirected to locations
other than the designated location for receipt of responses.

7.2

Responses received after the response deadline will be returned to the Offeror unopened.
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7.3

The Alamo Colleges District will not acknowledge or receive Responses that are delivered by
fax or e-mail.

7.4

Properly submitted responses will not be returned to Offerors.

7.5

Upon submission of a response, you agree to the following:
The Purchasing & Contract Administration recommendation and summary analysis will be
uploaded to the applicable Alamo Colleges District Board of Trustees Committee agenda and will
be viewable by the public on the Friday prior to the Tuesday Committee meeting where the
contract award will be considered. Alamo Colleges District will use best efforts to notify you by
email shortly before the availability date for their responses.
Alamo Colleges District competitive response procedures are largely mandated by statute and do
not permit the renegotiation of responses after the submission deadline has passed. However,
should you believe that the Alamo Colleges District have made a calculation error regarding your
response after reviewing the limited web-available summary analysis; its Purchasing & Contract
Administration Department offers an opportunity for proposers not recommended for contract
award to submit comments or engage in discussion concerning the proposed contract award
promptly after the contract award recommendation is made public. Written comments may be
submitted, or a meeting can be scheduled at your request. Consent to Alamo Colleges Districts
recording of any verbal interview, at its discretion, is a condition of any interview. This opportunity
will be subject to any additional requirements that may appear in any notice that you may receive
from the Purchasing and Contract Administration Department in order to be considered. Efforts
to contact individual Trustees or Alamo Colleges Districts employees other than those in the
Purchasing & Contract Administration Department regarding such matters are prohibited.

8.0

REQUIREMENTS FOR RESPONSES
Offerors shall carefully read the information contained in the following criteria and submit a complete
response to all questions formatted as directed in Section 9. Incomplete responses will be considered
non-responsive and are subject to rejection. All criteria subsection points will be weighted equally, unless
otherwise noted.
8.1

CRITERIA ONE: OFFEROR’S STATEMENT OF QUALIFICATIONS AND AVAILABILITY TO
UNDERTAKE THE PROJECT (30 Points)
8.1.1

Provide a statement of interest for the project including a narrative describing the Prime
Firm’s and Project Team’s unique qualifications as they pertain to this specific project.

8.1.2

Provide a statement on the availability and commitment of the Prime Firm and Project
Team’s key principals and professionals to undertake this specific project.

8.1.3

Provide a brief history of the Prime Firm and of each firm and consultant that make up
the proposed Project Team.

8.1.4

Describe the basis for the selection of each proposed firm and consultant included in
your Project Team for planning, design, and construction administration services.
Identify core competency, experience, and specific skill sets they will bring to this
specific project.

8.1.5

Provide organization chart of the entire proposed Project Team with assignments,
line(s) of authority and communication for all executives, principals’ professionals, and
key members for this specific project. Indicate name of firm, their role and
responsibility and the estimated percent of time these individuals will participate in the
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project; planning, design, and construction.

8.2

8.1.6

Provide resumes highlighting work history, expertise, and their proposed role for each
professional member by firm, by discipline, and by responsibility. Include their specific
experience with similar projects, the length of employment with firm, number of years
in current role with firm, and number of years in same role with other firms, and their
city of residence.

8.1.7

Describe the Prime Firm’s process in working with firms, consultants, and subconsultants integrating them into the Project Team to ensure continuity of planning,
design, quality, and consistency throughout the project or program.

8.1.8

Clearly identify in a table or graphic form the proposed firms who worked together and
collaborated on the listed projects in Criteria 8.3 and 8.4, including their roles
responsibilities in those projects.

8.1.9

Provide a list of proposed key team members in a table or graphic form that have
worked together on similar types of projects, while at current firm or at other firms,
including years of each project duration.

CRITERIA TWO: OFFEROR’S ABILITY TO PROVIDE SERVICES (15 Points)
8.2.1

Provide the following information for each Firm on the Project Team:
a.
Legal name of the company as registered with the Secretary State of Texas
b.
Address of the office that will be providing services
c.
Number of years in business
d.
Type of Operation (Individual, Partnership, Corporation, Joint Venture, etc.)
e.
Number of employees by skill group
f.
Annual gross and net revenue totals for the past ten (10) years
g.
Names of Principals and percentage of ownership
h.
Education
i.
Professional Activities
j.
Honors
k.
Experience – Firm and Individual
l.
Award Winning or Published Designs
m. Renovation Design Projects
n.
Record of Errors and Omissions (last 5 years)
o.
Record of Timelines of Large Higher Ed or Equivalent Projects (last 5 years)

8.2.2

Financial Statement – The Offeror must submit a current report of his financial condition
sworn to before a Notary Public. Attach a financial statement, preferably audited,
including your organizations’ latest balance sheet and income statement showing
current assets, net fixed assets, other assets, current liabilities and other liabilities.
Clearly indicate name and address of firm preparing financial statement, and date
thereof. If financial statement is not for the identical organization submitting the
response, explain the relationship and financial responsibility of the organization whose
financial statement is providing (parent, subsidiary, etc.). Any Offeror wishing to
maintain confidentiality of financial information must include a written request for same
with the submission of the response.

8.2.3

Is your company currently for sale or involved in any transaction to expand or to become
acquired by another business entity? If yes, please explain the impact both in
organizational and directional terms.
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8.3

8.2.4

Provide any details of all past or pending litigation or claims filed against your company
that would affect your company’s performance under a Contract with the Alamo
Colleges.

8.2.5

Is your company currently in default on any loan agreement or financial agreement with
any bank, financial institution, or other entity? If yes, specify date(s), details,
circumstances, and prospects for resolution.

8.2.6

Does any relationship exist by relative, business associate, capital funding agreement,
or any other such kinship between your firm and any Alamo Colleges District employee,
officer, or Trustee? If so, please explain.

8.2.7

Provide a claims history under liability insurance and professional errors and omissions
insurance for the past five (5) years for the Prime Firm and any team members proposed
to provide design services or construction administration services.

8.2.8

List projects currently under planning, programing, design, and/or construction
administration including dollar value and number of full time personnel assigned to the
project from your firm. Include joint ventures.

8.2.9

List projects currently under contract for which planning, programing, design, and/or
construction administration has not yet begun. Include dollar value and the projected
number of full time personnel assigned to the project from your firm. Include joint
ventures.

8.2.10

Provide your ability and commitment to develop and provide paid student internship
opportunities in related fields of study, to include at least three (3) examples of past
successful participation in A-CEP Internship programs.

CRITERIA THREE: OFFEROR’S PERFORMANCE ON PAST REPRESENTATIVE PROJECTS
(20 Points)
8.3.1

List a maximum of five (5) projects for which you have provided services that are most
comparable to this specific project. List the projects in order of priority, with the most
relevant project listed first. Provide the following information for each project listed:
a.
b.
c.
d.
e.
f.
g.

h.

Project name, location, contract delivery method, and description
Color images (photographic or machine reproductions)
Total Construction Cost, Final A&E Cost, including additional services
Project size in gross square feet and/or Campus size in developed acreage
Type of Building(s)
Actual start and finish dates
Description of professional services Prime Firm provided for the project or campus
1.
Name of Prime Firm’s project executive/principal (individual responsible to
the Owner for the overall success of the project) and indicate if they are
proposed as part of this RFQS Project Team.
2.
Name of Prime Firm’s project manager(s) (responsible for the day-to-day
success of the project) in design and construction administration and
indicate if they are proposed as part of this RFQS Project Team.
Identify name of all key consultant and sub-consultant firms that provided
professional services and indicate if they are proposed as part of this RFQS
Project Team.
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1.

i.
j.

8.3.2

8.4

Name of each firm’s executive/principal (individual responsible for
overseeing success of the project design and construction administration)
and indicate if they are proposed as part of this RFQS Project Team.
2.
Name of each firm’s project manager (individual responsible for the day-today success of the project design and construction administration) and
indicate if they are proposed as part of this RFQS Project Team.
Name of Construction Manager at Risk (CMR) or Contractor responsible for
construction (include name of their Project Executive/Manager responsible to
Owner for the overall success of the construction)
References (for each project listed above, identify the following):
1. The Owner’s name(s) and representative(s) who served as the day-to-day
liaison for each phase planning, design, and construction of the project,
including telephone number(s)
2. Length of business relationship with the Owner
3. References shall be considered relevant based on specific project
participation and experience with the Offeror. The Owner may contact
references during any part of this process. The Owner reserves the right to
contact any other references at any time during the RFQS process.
4. Accuracy and control of cost estimates
5. Identification and recommendations of cost savings measures
6. Indicate if there was any arbitration or litigation action attributed to design,
planning or construction. Who filed claim and the results?

Identify the projects from this section the Prime Firm received an award for design or
planning excellence from a recognized organization and provide descriptive information
for each.

CRITERIA FOUR: OFFEROR’S KNOWLEDGE OF BEST PRACTICES (10 Points)
8.4.1

Describe your Project Team’s demonstrated technical competence and management
qualifications with institutional projects, particularly those for higher education.

8.4.2

Describe the Project Team’s design philosophy, your design and planning methodology,
and your process for integrating institutional best practices into architectural,
engineering, and master planning services.

8.4.3

Describe how your Project Team stays current with best practices for higher education
campus and building designs, operations, and construction including the current
challenges, changing needs, programs, designs, and trends.

8.4.4

Describe the Prime Firm’s quality assurance program explaining the method used and
how the firm maintains quality control during a design and construction project. Provide
specific examples of how these techniques or procedures were used for any
combination of three (3) projects listed in response to Criteria 8.3.

8.4.5

Alamo Colleges District has specific system design and construction standards and
specification requirements that are to be developed and incorporated in new
construction and renovation projects. Describe your process to ensure these are
incorporated into this specific project..

8.4.6

Describe your cost estimating processes through each phase from conceptual to final
design. Specifically describe how these cost estimates will be developed, maintained,
and how often they are updated. For any combination of three (3) projects listed in
response to Criteria 8.3, provide examples of how these techniques were used and what
degree of accuracy was achieved to actuals.
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8.5

8.6

8.4.7

Describe process your firm will use to develop, maintain, and adjust work schedule plan
to meet the Owner’s project schedules. Describe how your team deals with unforeseen
changes and challenges and explain schedule recovery methods you will use, if
necessary. For any combination of three (3) projects listed in response to Criteria 8.3,
provide examples your work schedules plan, any adjustments, any unforeseen changes
and challenges and their outcomes to meet projects requirements.

8.4.8

Describe the types of records, reports, monitoring systems, information systems and
software’s your firm will use to management projects. Describe specifically how your
Project Team will track Owner and Contractor inputs and review comments to ensure
each will be addressed. Describe how any of these systems, software, or reports made
significant positive impact for any combination of three (3) projects listed in response to
Criteria 8.3.

8.4.9

Describe how you plan to ensure continuity of project objectives and program starting
with data collection, moving through analysis, brainstorming, conceptual, planning,
schematics, development, and finishing with final construction documents, reports, or
recommendations that meets the Owner’s requirements.

8.4.10

List proposed teams experience and proficiency with e-Builder program management
software. List teams experience and proficiency with similar project management
software(s). List proposed teams experience and proficiency with Maximo asset
management software, List teams experience and proficiency with similar asset
management software(s). Provide examples of reports or logs used for any of these
inputting, tracking, and monitoring in previous projects.

CRITERIA FIVE: OFFEROR’S ABILITY TO IDENTIFY AND RESOLVE PROBLEMS ON PAST
PROJECTS (15 Points)
8.5.1

Describe your understanding of the design, construction, and administrative challenges
and opportunities associated with providing design or planning services for the Alamo
Colleges District and your strategy for resolving these issues for this specific project.

8.5.2

What do your perceive are the critical issues for this specific project?

8.5.3

Understanding schedule limitations, describe how you plan to track and communicate
project status, information needed, corrective measures, and action items in the;
planning phase, design phase, construction phase that will quickly facilitate the Owner’s
and Competitive Sealed Proposal (CSP) General Contractor’s understanding and
decision making.

8.5.4

Describe process your Project Team uses to actively identify risks, potential problems,
and issues before they impact the project through the design and construction phases.
Provide details on specific methods and processes to resolve all high risk issues
including who has overall responsibility to track, prioritize, and elevate, if necessary.
Provide examples of these lists, forms, and reports your Project Team will put into action
with consultants, Owner, and Contractor.

8.5.5

For any combination of three (3) projects listed in response to Criteria 8.3, describe a
major issue, conflict, or problem. Identify the methods and process your firm used to
resolve, the ultimate outcome, and how you may have involved and/or informed the
Owner, CMR, users, and/or other parties through the process.

CRITERIA SIX OFFEROR’S SMWVBE COMMITMENT GOAL (10 Points)
A.

SMWBE Plan. Provide a written commitment in the form of the Acknowledgment letter
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required by Attachment A for compliance with the Alamo Colleges District SMWVBE
subcontracting plan as required by the contract. An estimated percentage of SMWVBE
participation must be provided. You will be required to meet or exceed this percentage if
awarded. Subcontracting Plans will be required to be submitted with each negotiated
project for service.
9.0

FORMAT OF RESPONSES
9.1

9.2

9.3

General Instructions
9.1.1

Responses shall be prepared simply and economically, providing a straightforward,
concise description of the Offeror's ability to meet the requirements of this RFQS.
Emphasis shall be on the quality, completeness, clarity of content, responsiveness to the
requirements, and an understanding of the Alamo Colleges District’s needs.

9.1.2

Responses shall be a maximum of eighty (80) printed pages. Font size is to be no smaller
than 10 point. The cover, table of contents, divider sheets, Execution of Offer, Certification
of Non-Collusion, Qualification Statement/Response Certification, and Conflict of Interest
Questionnaire do not count as printed pages.

9.1.3

Offerors shall carefully read the information contained in this RFQS and submit a complete
response to all requirements and questions as directed. Incomplete Responses will be
considered non-responsive and subject to rejection.

9.1.4

Responses and any other information submitted by offerors in response to this RFQS shall
become the property of Alamo Colleges District.

9.1.5

Responses that are qualified with conditional clauses, alterations, items not called for in
the RFQS documents, or irregularities of any kind are subject to rejection by Alamo
Colleges District, at its option.

9.1.6

The Alamo Colleges District makes no representations of any kind that an award will be
made as a result of this RFQS. The Alamo Colleges District reserve the right to accept or
reject any or all responses, waive any formalities or minor technical inconsistencies, or
delete any item/requirements from this RFQS when deemed to be in Alamo Colleges
Districts best interest.

9.1.7

Responses shall consist of answers to questions identified in Section 8 of the RFQS. It is
not necessary to repeat the question in the response; however, it is essential to reference
the question number with the corresponding answer.

9.1.8

Failure to comply with all requirements contained in this Request for Responses may
result in the rejection of the response.

Page Size, Binding, Dividers, and Tabs:
9.2.1

Responses shall be printed on standard letter-size (8-1/2”x11”) paper.

9.2.2

Additional attachments shall NOT be included with the Responses. Only the responses
provided by the Offeror to the questions identified in Section 8 of this RFQS will be used
by the Alamo Colleges District for evaluation.

9.2.3

Separate and identify each criteria response to Section 8 of this RFQS by use of a divider
sheet with an integral tab for ready reference.

Table of Contents:
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Submittals shall include a “Table of Contents” and give page numbers for each part the RFQS
9.4

Pagination:
Number all pages of the submittal sequentially using Arabic numerals (1, 2, 3, etc.).

10.0

EXECUTION OF OFFER AND REQUIRED DOCUMENTS
The execution of offer must be completed, executed by a company officer, and returned with the Offeror's
response. Failure to complete, execute and return the execution of offer with the response may result in
rejection of the response.
The execution of a false statement will void the submitted response or any agreement or other contractual
arrangement, which may result from the submission of Offeror’s response. A false certification shall be
deemed a material breach of contract and, at Alamo Colleges District’s option, may result in termination
of any resulting contract or purchase order.
10.1

Addenda: Receipt is hereby acknowledged of the following addenda to this RFQS (please initial).
No. 1 _____ No. 2 _____ No. 3 _____ No. 4 _____ No. 5 _____ No. 6 _____

10.2

Award of Contract and Commencement of Services: The undersigned agrees to execute the
Agreement without modification after notification that the Offeror has been identified by the Alamo
Colleges District as the Offeror with the “best value” Response, and to commence services on or
before the commencement date stated by the Alamo Colleges District in a Notice to Proceed /
Purchase Order. The Alamo Colleges District reserve the right to accept or reject all Responses
and to waive response irregularities. Responses shall be valid and not withdrawn for a period of
one hundred twenty (120) days from the date of opening.
Respectfully Submitted and Certified By: Executing party shall be an Officer of the firm.
_________________________________

____________________________________________
(Company Name)

_________________________________
(Authorized Signature)

____________________________________________
(Address)

_____________________________________________
(Position in Company)

____________________________________________
(Date)

Offeror’s Printed Name)

____________________________________________

Notary Signature
Seal or Stamp

10.3

My appointment expires________________

EXECUTION OF OFFER
10.3.1

By signature hereon, Offeror acknowledges and agrees that: (1) this RFQS is a solicitation
for Qualification and is not a contract or an offer to contract; (2) the submission of a
Response by Offeror in response to this RFQS will not create a contract between Alamo
Colleges District and Offeror; (3) Alamo Colleges District have made no representation or
warranty, written or oral, that one or more contracts with Alamo Colleges District will be
awarded under this RFQS; and (4) Offeror shall bear, at its sole risk and responsibility,
any cost which arises from Offeror 's preparation of a response to this RFQS.

10.3.2

By signature hereon, Offeror offers and agrees to furnish to Alamo Colleges District the

RFQ 19C-005, Architectural/Engineering Services for the Eastside Education Training Center

Page 22 of 29

products and/or services more particularly described in its Response, and to comply with
all terms, conditions and requirements set forth in the RFQS documents and contained
herein.
10.3.3

By signature hereon, Offeror affirms that he/she has not given, offered to give, and does
not intend to give at any time hereafter, any economic opportunity, future employment,
gift, loan, gratuity, special discount, trip, favor, free meal or service to a public servant or
elected official of Alamo Colleges District in connection with the submitted Response.
Further, Offeror certifies that no relationship, whether by relative, business associate,
direct or indirect financial interest, or by any other such kinship exist between Offeror and
an employee or elected official of Alamo Colleges District; or Offeror has not been an
employee or elected official of Alamo Colleges District within the immediate twelve (12)
months prior to the RFQS response. All such disclosures will be subject to administrative
review and approval prior to Alamo Colleges District entering into any contract with
Offeror.

10.3.4

By signature hereon, a corporate Offeror certifies that it is not currently delinquent in the
payment of any State of Texas Margin Taxes (formerly Franchise Taxes) due under
Chapter 171, Texas Tax Code; or that the corporate Offeror is exempt from the payment
of such taxes; or that the corporate Offeror is an out-of-state corporation that is not subject
to the Texas State of Texas Margin Tax; whichever is applicable.

10.3.5

By signature hereon, the Offeror hereby certifies that neither the Offeror nor the firm,
corporation, partnership or Alamo Colleges District represented by the Offeror, or anyone
acting for such firm, corporation, or institution has violated the antitrust laws of this state,
codified in Section 15.01, et. seq., Texas Business and Commerce Code, or the Federal
anti-trust laws, nor communicated directly or indirectly the Qualification Statement made
to any competitor or any other person engaged in such line of business.

10.3.6

By signature hereon, Offeror represents and warrants that:
10.3.6.1

Offeror is a reputable company, licensed by the State of Texas regularly
engaged in providing products and/or services necessary to meet the terms,
conditions and requirements of the RFQS.

10.3.6.2

Offeror has the necessary experience, knowledge, abilities, skills, and
resources to satisfactorily perform the terms, conditions and requirements of
the RFQS.

10.3.6.3

Offeror is aware of, is fully informed about, and is in full compliance with all
applicable federal, state and local laws, rules, regulations and ordinances.

10.3.6.4

Offeror understands the requirements and specifications set forth in this
RFQS.

10.3.6.5

Offeror, if selected by the Alamo Colleges District, will maintain insurance as
required by the Contract.

10.3.6.6

All statements, information and representations prepared and submitted in
response to this RFQS are current, complete, true and accurate. Offeror
acknowledges that the Alamo Colleges District will rely on such statements,
information, and representations in selecting the successful Offeror. If selected
by the Alamo Colleges District as the successful Offeror, Offeror will notify the
Alamo Colleges District immediately of any material change in any matters
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with regard to which Offeror has made a statement or representation or
provided information.
10.3.7

By signature hereon, Offeror certifies that the individual signing this document and the
documents made part of the RFQS is authorized to sign such documents on behalf of the
company and to bind the company under any agreements or other contractual
arrangements, which may result from the submission of Offeror’s Response.
10.3.7.1

10.3.8

10.3.9

By signature hereon, Offeror certifies that if a Texas address is shown as the
address of the Offeror, Offeror qualifies as a Texas Resident Offeror as defined
in Texas Statutes and Administrative Code. Chapter 2252. Subchapter A.

By signature hereon, Offeror certifies as follows:
10.3.8.1

The vendor or applicant certifies that the individual or business entity named
in this bid or contract is not ineligible to receive the specified contract and
acknowledges that this contract may be terminated and payment withheld if
this certification is inaccurate.

10.3.8.2

The vendor or applicant certifies that each individual or business entity which
is an engineer or architect proposed by Offeror as a member of its team was
selected based on demonstrated competence and qualifications only.

By signature hereon, Offeror affirms that no compensation has been received for
participation in the preparation of the specifications for this RFQS.

10.3.10 By signature hereon, Offeror signifies his compliance with all federal laws and regulations
pertaining to Equal Employment Opportunities and Affirmative Action.
10.3.11 By signature hereon, Offeror agrees to defend, indemnify, and hold harmless Alamo
Community College District, all of its officers, agents and employees from and against all
claims, actions, suits, demands, proceedings, costs, damages, and liabilities, arising out
of, connected with, or resulting from any acts or omissions of Offeror or any agent,
employee, subcontractor, or supplier of Offeror in the execution or performance of any
agreements or other contractual arrangements which may result from the submission of
Offeror ’s Response.
10.3.12 By signature hereon, Offeror agrees that any payments that may become due under any
agreements or other contractual arrangements, which may result from the submission of
Offeror’s Qualifications, will be applied towards any debt including, but not limited to,
delinquent taxes and child support that is owed to the State of Texas.
10.3.13 By signature hereon, Offeror certifies that all specifications have been met.
10.3.14 By signature hereon, Offeror certifies following requirement of the “Disclosure of Lobbying
Activities” certification pursuant to section 1352, title 31, United States Code available at
https://www.state.gov/documents/organization/149465.pdf.
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EXECUTION OF OFFER: RFQS No. 19C-005
The Offeror must complete, sign, and return this Execution of Offer as part of their submittal response.
The Offeror’s company official(s) who are authorized to execute such a submittal must sign submittals.
Failure to sign and return this form will subject the submittal to disqualification.
Submitted and Certified By:______________________________________________________
Offeror’s Name and Title)
Firm Name:__________________________________________________________________
Address: ____________________________________________________________________
____________________________________________________________________
Phone/Fax: __________________________________________________________________
Email: ______________________________________________________________________
________________________________________ ________________________________
(Authorized Signature)
(Date)

RFQ 19C-005, Architectural/Engineering Services for the Eastside Education Training Center
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10.4

CERTIFICATION OF NON-COLLUSION

"The undersigned affirms that they are duly authorized to execute this contract, that this company,
corporation, firm, partnership or individual has not prepared this Response in collusion with any other
Offeror, and that the contents of this Response as to prices, terms or conditions of said Response have
not been communicated by the undersigned nor by any employee or agent to any other person engaged
in this type of business prior to the official opening of this Response.”
FILL IN APPLICATION INFORMATION:
A CORPORATION, chartered in the State of
TEXAS.

, authorized to do business in the State of

A Partnership, composed of:

.

An Individual, operating under the name of:______________________________________
Respectfully Submitted,
(SEAL: If Response is by a Corporation)
By:

Signature
Name (Print or Type)

.
.

___________________________________
Position with Company

Date:
Address: ____________________________________________________________________

Phone:
Fax:
Email: ___________________________________________________________

RFQ 19C-005, Architectural/Engineering Services for the Eastside Education Training Center
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10.5

QUALIFICATION STATEMENT/RESPONSE CERTIFICATION

I certify that________________________________ has carefully reviewed this RFQS
(Print or type name)
Response and its attachments and agrees to abide by all terms and conditions contained therein. Further,
I certify that all statements and documents submitted by my firm are true and accurate and may be verified
by the Alamo Community College District. It is recognized that all parts of the submission become the
property of the Alamo Colleges District and will not be returned.
_________________________________

____________________________________________
(Company Name)

_________________________________
(Authorized Signature)

____________________________________________
(Address)

_____________________________________________
(Position in Company)

____________________________________________
(Date)

Offeror’s Printed Name)

____________________________________________

Notary Signature
Seal or Stamp

My appointment expires________________
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10.6 CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor doing business with local governmental entity
This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.
This questionnaire is being filed in accordance with Chapter 176, Local Government Code
by a vendor who has a business relationship as defined by Section 176.00(1-a) with a local
governmental entity and the vendor meets requirements under Section 176.006(a).

OFFICE USE ONLY

By law this questionnaire must be filed with the records administrator of the local governmental
entity not later than the 7th business day after the date the person becomes aware of facts
that require the statement to be filed. See Section 176.006(a-1), Local Government Code.
A vendor commits an offense if the vendor knowingly violates Section 176.006, Local
Government Code. An offense under this section is a misdemeanor.
1 Name of vendor who has a business relationship with local governmental entity.

2

3

Check this box if you are filing an update to a previously filed questionnaire.
(This law requires that you file an update completed questionnaire with the appropriate filing authority not later than the 7th
business day after the date on which you became aware that the originally filed questionnaire was incomplete or inaccurate.)
Name of local government officer about whom the information in this section is being disclosed.
________________________________________________
Name of Officer
This section (item 3 including subparts A, B, C & D) must be completed for each officer with whom the vendor has an employment or
other business relationship as defined by Section 176.001(1-a), Local Government Code. Attach additional pages to this Form CIQ as
necessary.
A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment income,
from the filer of the questionnaire?
Yes

No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction of the local
government officer named in this section AND the taxable income is not received from the local governmental entity?
Yes

No

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local government
officer serves as an officer or director, or holds an ownership interest of one percent or more?
Yes

No

D. Describe each employment or business and family relationship with the local government officer named in this section.

4
___________________________________________

________________

Signature of vendor doing business with the governmental entity

Date

Adopted 8/7/2015

APPENDIX A
INTERNSHIP PROGRAM PARAMETERS
The general responsibility for the success of internship programs lies with the Alamo Colleges District, participating
employers, and interns. The Alamo Colleges District are primarily responsible for administration and instructional
components of the program. Participating employers are responsible for providing interns with a work environment that
provides an opportunity to learn or apply occupational skills in a significant way. Specific responsibilities of the employer
and Alamo Colleges District include the following:
A.

Role of the Employer
1.
2.

3.
4.
5.

6.
B.

Role of the Alamo Colleges District
1.
2.
3.
4.
5.
6.

7.
C.

To list internship opportunities and job descriptions with the Alamo Colleges District (Internship Clearinghouse).
To select internship students using their own interviewing and selection process. If an employer so desires, an
Alamo College representative will advertise the position, collect student credentials, screen applicants, and
arrange for interviews with the employer.
To compensate interns on a fair and consistent basis.
To identify and maintain for the student a schedule which meets the minimum hour requirements of the
internship.
To enter into a Memorandum of Agreement with the Alamo Colleges District that includes internship: learning
objectives, term, schedule, compensation, and course evaluation process, using approved Alamo Colleges
District format/forms.
To assist interns to meet learning objectives during the internship period.

The Alamo Colleges District will provide the participating employers with the name of the student(s) eligible to
participate in the internship program.
To work with students, advisors, and employers in developing internships.
To provide students with referrals to internship sites.
To formulate job-oriented and educational learning objectives.
To develop and approve Memorandum of Agreements between the student, employer, and Alamo Colleges
District.
To monitor the student’s progress towards attaining stated objectives. This may include visits to job site and
with the student’s immediate supervisor. At a minimum, the faculty or Alamo Colleges District representative
should be in contact with the supervisor via written or telephone communications.
Evaluate student’s performance including written materials. Awards credit if earned.

Key Internship Features - It is the goal of the Alamo Colleges District Internship program to provide students with
opportunities to learn skills for their chosen career. The program is designed to meet the diverse needs of the
student body in the Alamo Colleges District. Internships can be set up for the summer, spring, or fall semesters. Full
and part-time programs are possible.
1.

2.
3.

Intern Duties/Responsibilities – The employer and college representative determine duties and
responsibilities. Work assignments will vary depending upon the level of experience, knowledge and
sophistication of the intern.
Compensation for Interns – A normal salary that the company would pay to a beginning individual if they
meet company requirements, but not less than a minimum wage.
Memorandum of Agreement – The agreement is between the employer, Alamo Colleges District, and the
intern. All sign the document as an indication of commitment to making the internship a rewarding experience
for all parties.
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Alamo Colleges District SMWVBE Program

Mission Statement
It is the policy of Alamo Colleges District to encourage the use of Small,
Minority, Women and/or Veteran-Owned Business Enterprises (SMWVBE)
and Historically Underutilized Businesses (HUBs) as herein below defined
to assist the College and District departments in the implementation of this
policy through race, ethnicity, and gender-neutral means. The purpose of
this program is to ensure that SMWVBE’s are provided the maximum
practicable opportunity to participate in all supplier and contracting
opportunities.
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ALAMO COLLEGES DISTRICT SMALL MINORITY WOMEN AND/OR VETERAN
OWNED BUSINESS ENTERPRISE CLAUSE
Alamo Colleges District, its contractors, their subcontractors and suppliers, as well as all suppliers
of all goods and services, shall not discriminate on the basis of race, color, religion, national origin,
disability, gender or sexual orientation in the award and/or performance of contracts. All
individuals and entities doing business, or anticipating doing business, with Alamo Colleges
District are encouraged to support and implement a program designed to achieve the goal of
establishing equal opportunity for all. SMWVBE groups include:
Black Americans - which includes persons having origins in any of the Black racial groups of
Africa;
Hispanic Americans - which includes persons of Mexican, Puerto Rican, Cuban, Central or
South American, or other Spanish or Portuguese culture or origin, regardless of race;
Asian Pacific Americans - which includes persons whose origins are from Japan, China,
Taiwan, Korea, Vietnam, Laos, Cambodia, the Philippines, Samoa, Guam, the U.S. Trust
Territories of the Pacific and the Northern Marianas;
Native American - which includes persons who are American Indians, Eskimos, Aleuts, or Native
Hawaiians;
Small Business Enterprise – as defined by the Small Business Administration size standards;
Veteran Business Enterprise – a business structure that is at least 51% owned, operated and
controlled by an individual who served in the United States Armed Forces, and who was
discharged or released under conditions other than dishonorable; and
Women - which includes all women including ethnic minority.
Alamo Colleges District Purchasing and Contract Administration Department maintains an active
program for the identification and placement of SMWVBE’s on solicitation mailing lists, and to
provide information and other assistance to facilitate the use of such firms as contractors to the
maximum extent practical. Alamo Colleges District will accept SMWVBEs certified through any
bona fide certification agency (HUB, SCTRCA, etc.). SMWVBE’s seeking contracting
opportunities should file a "Vendor Registration” with the Alamo Colleges District Purchasing and
Contract Administration Department, 1743 N. Main Ave. Building 41, Room 101, San Antonio,
Texas 78212; telephone 210-485-0100 or at https://alamo.diversitycompliance.com/
Firms seeking contracting opportunities will be encouraged to use their best efforts to carry out
this practice through subcontracting of small and/or minority business enterprises to the fullest
extent consistent with efficient performance.
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DEFINITIONS
1. TYPES OF ENTERPRISES
A.

Minority Business Enterprise:
Means a business enterprise that is owned/controlled and operated by one or
more minority person(s). Minority persons include Blacks, Mexican-Americans
and other persons of Hispanic origin, American Indians, Alaskan Natives, and
Asians and Pacific Islanders. Minority person(s) shall collectively own,
operate, and share in payments from such an enterprise in the manner
hereinafter set forth.

B.

Small Business Enterprise:
Means a corporation, partnership, sole proprietorship or other legal entity for
the purpose of making a profit, which is independently owned and operated,
which includes small businesses as defined by certification agency.

C.

Women Owned Business Enterprise:
Means a sole proprietorship that is owned and controlled by a woman, a
partnership at least 51.0% of whose assets or partnership interests are owned
by one or more women, or a corporation, limited liability Company, or other
form of entity, at least 51.0% of whose assets or ownership interests are owned
by one or more women.

D.

Veteran Business Enterprise:
Means a business structure that is at least 51% owned, operated and
controlled by an individual who served in the United States Armed Forces, and
who was discharged or released under conditions other than dishonorable.
NOTE: This certification type should not be confused with the Service
Disabled Veteran designation available through the Small Business
Administration.

2. OWNERSHIP AND CONTROL
A.

Owned:
1.

For a sole proprietorship to be deemed minority business enterprise, it
must be owned by a minority person.

2.

For an enterprise doing business as a partnership, it is necessary that at
least 51.0% of its assets or interests in the partnership property be owned
by one or more minority person(s).

3.

For an enterprise doing business as a corporation, limited liability
Company, or other form of entity, it is necessary that at least 51.0% of its
assets or ownership interests be owned by one or more minority
person(s).
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B.

Controlled/Operated:
That the primary power to manage a business enterprise shall rest with minority
person(s).

C.

Share in Payments:
Minority partners, proprietor, members, stockholders or other owners of the
enterprise, as the case may be, shall be entitled to receive 51.0% or more of
the total profits, bonuses, dividends, interest payments, commissions,
consulting fees, rents, procurement, and subcontractor payments, and any
other monetary distribution paid by the business enterprise.
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(RESPONDENT’S BUSINESS LETTERHEAD)
Date

Mr. Gary O’Bar
Director, Purchasing and Contract Administration
Alamo Colleges District
1743 N. Main Ave. Bldg. 41, Rm 101
San Antonio, TX 78212-4299
Re:
Small Minority Women and/or Veteran Owned Business Enterprise (SMWVBE)
Subcontracting Plan for: Purchase of Construction Services for the Shooting Range French
Drain at Alamo Colleges District - First Responders Academy, CSP No. 18C-020.
Dear Mr. O’Bar:
In accordance with the statement outlined in Attachment A, I have read and understand the Alamo
Colleges District guidelines for the utilization of Small Minority Women and/or Veteran Owned
Business Enterprise (SMWVBE). Also, I am pleased to forward this (SMWVBE) Subcontracting
Plan as an integral part of our submission in referencing the above project.
This (SMWVBE) subcontracting plan includes _____subcontracting opportunities representing
___ (no. of subcontractors) trades with a total dollar value of $_____________. These figures
represent a cumulative percentage of _____%.
For each of the listed (SMWVBE) subcontractors, I have attached their certification document by
an approved certifying agency and by completion of Section “6” of the (SMWVBE) subcontracting
plan, I affirm my intent to utilize the subcontractors selected to perform the scope of work to be
subcontracted.
Should we discover additional subcontractors claiming (SMWVBE) status during the course of
this contract we will notify you of the same. In addition, if for some reason a (SMWVBE) is unable
to fulfill its contract with us, we will notify you immediately in order to take the appropriate steps
to amend this contractual obligation.
Sincerely,
(Project Executive)
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ALAMO COLLEGES DISTRICT
SMWVBE SUBCONTRACTING PLAN

- - Special Instructions/Additional Requirements - 




Respondents shall submit a completed SMWVBE Subcontracting Plan to be considered responsive (pages 7,
8, and 9). Failure to submit a completed Subcontracting Plan shall result in point(s) reduction in the
evaluation process for the bid and/or proposal.
Respondents who intend to Self-Perform all of their work shall submit a Subcontracting Plan for SelfPerformance (Section 7).
SMWVBE Subcontracting Plan Prime Contractor Payment Request Form page 11 shall be submitted with
each request for payment as a condition of payment.

SECTION 1
a.

- RESPONDENT AND SOLICITATION INFORMATION

Respondent (Company) Name:
Point of Contact:

Phone #:

b.

Is your company a certified SMWVBE?

c.

CSP #:

SECTION 2

- Yes

- No

- SUBCONTRACTING INTENTIONS
- Yes, I will be subcontracting portion(s) of the contract.
(If yes, in the spaces provided below, list the portions of work you will be subcontracting, and go to page 9.)

- No, I will not be subcontracting any portion of the contract, and will be fulfilling the entire contract with my own resources.
Line Item # - Subcontracting Opportunity Description
Line Item # - Subcontracting Opportunity Description
( #1) -

(#11) -

( #2) -

(#12) -

( #3) -

(#13) -

( #4) -

(#14) -

( #5) -

(#15) -

( #6) -

(#16) -

( #7) -

(#17) -

( #8) -

(#18) -

( #9) -

(#19) -

(#10) -

(#20) -
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IMPORTANT: You must complete a copy of this page for each of the subcontracting opportunities you listed in SECTION
2. You may photocopy this page.
SECTION 3

- SUBCONTRACTING OPPORTUNITY

Enter the line item number and description of the subcontracting opportunity you listed in SECTION 2.
Line Item #

SECTION 4

Description:

- NOTIFICATION OF SUBCONTRACTING OPPORTUNITY
Complying with a, b and c of this section constitutes Good Faith Effort towards the portion of work listed in SECTION 3. After performing
the requirements of this section, complete SECTION 5, 6 and 8.

a.

Provide written notification of the subcontracting opportunity listed in SECTION 3 to three (3) or more SMWVBEs. You can use the State of Texas’ Centralized
Master Bidders List (CMBL), found at http://www.window.state.tx.us/procurement/cmbl/cmblhub.html, and it’s HUB Directory, found at
http://www.window.state.tx.us/procurement/cmbl/hubonly.html. Also, the South Texas Regional Certification Agency’s (STRCA) database at http://sctrca.org/
to identify available SMWVBEs. Note: Attach supporting documentation (letters, phone logs, fax transmittals, electronic mail, etc.) demonstrating evidence
of the good faith effort performed.

b. Provide written notification of the subcontracting opportunity listed in SECTION 3 to a minority or women trade organization or development center to assist in
identifying potential SMWVBEs by disseminating the subcontracting opportunity to their members/participants. A list of trade organizations and development centers
are available on page 13. Attach supporting documentation (letters, phone logs, fax transmittals, electronic mail, etc.) demonstrating evidence of the good
faith effort performed.
c. Written notifications should include the scope of the work, information regarding the location to review plans and specifications, bonding and insurance requirements,
required qualifications, and identify a contact person. Unless the contracting agency has specified a different time period, you must allow the SMWVBEs no less than
five (5) working days from their receipt of notice to respond, and provide notice of your subcontracting opportunity to a minority or women trade organization or
development center no less than five (5) working days prior to the submission of your response to the contracting agency.

SECTION 5

- SMWVBE FIRMS CONTACTED FOR SUBCONTRACTING OPPORTUNITY

List three (3) certified SMWVBEs you notified regarding the portion of work (subcontracting opportunity) listed in SECTION 3. Specify the vendor ID number, date you
provided notice, and if you received a response. Note: Attach supporting documentation (letters, phone logs, fax transmittals, electronic mail, etc.) demonstrating
evidence of the good faith effort performed.
Company Name
VID #
Notice Date
Was Response Received?
(mm/dd/yyyy)

SECTION 6

/

/

- Yes

- No

/

/

- Yes

- No

/

/

- Yes

- No

- SUBCONTRACTOR SELECTION

List all the subcontractor(s), both SMWVBE and non-SMWVBE, you selected to perform the portion of work (subcontracting opportunity) listed in SECTION 3. Also,
specify the expected percentage of work to be subcontracted, the approximate dollar value of the work to be subcontracted, and indicate if the company is a SMWVBE.
Expected %
Approximate
Certified SMWVBE?
Company Name
VID #
of Contract
Dollar Amount
%

$

- Yes

- No*

%

$

- Yes

- No*

%

$

- Yes

- No*

%

$

- Yes

- No*

%

$

- Yes

- No*

%

$

- Yes

- No*

*If the subcontractor(s) you selected is not a SMWVBE, provide written justification of your selection process below:
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SECTION 7

- SELF PERFORMANCE JUSTIFICATION
(If you responded “No” to SECTION 2, you must complete SECTION 7 and 8.)

Does your response/proposal contain an explanation demonstrating how your company will fulfill the entire contract with its own resources?
- Yes

If Yes, in the space provided below, list the specific page/section of your proposal which identifies how your company will perform the entire contract
with its own equipment, supplies, materials and/or employees.

- No

If No, in the space provided below, explain how your company will perform the entire contract with its own equipment, supplies, materials,
and/or employees.

SECTION 8

- AFFIRMATION

As evidenced by my signature below, I affirm that I am an authorized representative of the respondent listed in SECTION 1, and that the information and supporting
documentation submitted with the SMWVBE Subcontracting Plan are true and correct. Respondent understands and agrees that, if awarded any portion of the solicitation:


The respondent must submit monthly compliance reports (Payment Request Forms) to Alamo Colleges District, verifying their compliance with the SMWVBE
Subcontracting Plan, including the use/expenditures they have made to subcontractors.



The respondent must seek approval from Alamo Colleges District prior to making any modifications to their SMWVBE Subcontracting Plan.



The respondent must, upon request, allow Alamo Colleges District to perform on-site reviews of the company’s headquarters and/or work-site where services are to
be performed and must provide documents regarding staff and other resources.

____________________________________
Signature

_________________________________
Printed Name
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___________________
Title

___________________
Date

SMWVBE Subcontracting Plan
Payment Request Form
This form must be completed and submitted with each payment request to document compliance with your Subcontracting Plan.
Contract/Requisition Number:

Date of Award:

Object Code:

(mm/dd/yyyy)

(ACCD Use Only)

Contractor (Company) Name:
Point of Contact:

Phone #:

Reporting Period:

- Jan.

- Feb.

- Mar.

- Apr.

- May

- Jun.

- Jul.

- Aug.

- Sept.

- Oct.

- Nov.

- Dec.

(Check only one Month)

Total Contract Amount Paid this Reporting Period to Contractor:

$

Report SMWVBE and Non-SMWVBE subcontractor information
Total Contract $
Amount from
Subcontracting
plan with
Subcontractor

Subcontractor’s VID or
SMWVBE
Certificate
Number

Subcontractor’s Name

TOTALS:

____________________________________
Signature

$

Total Contract
$ Amount
Paid to Date
to
Subcontractor

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

$

_________________________________
Printed Name
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Total $ Amount
Paid This Period
to Subcontractor

___________________
Title

Object Code
(agency use only)

___________________
Date

SMWVBE Helpful Resource Contacts
Alamo Colleges District Purchasing and Contracting Department
Karen Gottfried, Assistant Director, kgottfried@alamo.edu, 210/485-0122
Nikki Smith, Senior Purchaser, nsmith14@alamo.edu, 210/485-0132
Ross Mitchell, SMWVBE Coordinator, 210/485-0127
1743 N. Main Ave., Bldg. 41, Room 101
San Antonio, TX 78212
Websites – the following websites will assist in the ability to search or identify HUB and SMWVBE firms:
The South Texas Regional Certification Agency:
http://sctrca.org/
Texas Procurement and Support Services Division
http://www.window.state.tx.us/procurement/cmbl/cmblhub.html
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ATTACHMENT B TO RFQS 19C-005
ARCHITECT/ENGINEER FEE SCHEDULE FOR
SELECTED LEVELS OF CONSTRUCTION COST
Construction Cost of
Project--NEW WORK

FEE
GUIDELINE

< $200,000

8.25%

$200,001 - $500,000

7.50%

$500,001 - $1,000,000

6.75%

$1,000,001 - $2,000,000

6.60%

$2,000,001 - $4,000,000

6.38%

$4,000,001 - $6,000,000

6.29%

$6,000,001 - $10,000,000

6.13%

$10,000,001 - $15,000,000

5.95%

$15,000,001 - $20,000,000

5.88%

$20,000,001+

5.83%

REMODELING AND
RENOVATIONS
< $200,000

9.28%

$200,001 - $500,000

8.44%

$500,001 - $1,000,000

7.60%

$1,000,001 - $2,000,000

7.43%

$2,000,001 - $4,000,000

7.18%

$4,000,001 - $6,000,000

7.06%

$6,000,001 - $10,000,000

6.88%

$10,000,001 - $15,000,000

6.68%

$15,000,001 - $20,000,000

6.60%

$20,000,001+

6.56%

The fee guidelines were adopted by action of the Alamo Community College District Board of Trustees during
the regular Board meeting of December 14, 2004.

ATTACHMENT C
AGREEMENT BETWEEN OWNER AND ARCHITECT FOR
ARCHITECTURAL/ENGINEERING SERVICES RFQS NO. 19C-005
____________________________________________________________________________________________
THE STATE OF TEXAS
COUNTY OF BEXAR

§
§
§

KNOW ALL MEN BY THESE PRESENTS:

This Agreement is made and entered into on this the ___ day of _______________ 2019,
BETWEEN THE OWNER:

Alamo Colleges District
1743 N. Main Ave., Bldg. 41, Room 101
San Antonio, Texas 78212-4299
Hereinafter referred to as ACCD and/or OWNER

AND THE ARCHITECT:

{Vendor Name}
{Address}
San Antonio, Texas 782__
Telephone:
Email:
Hereinafter referred to as ARCHITECT.

FOR THE PROJECT:

Purchase of Architectural/Engineering Services (19C-005)
W IT N E S S E T H

WHEREAS, the Architectu r a l / E n g i n e e r i n g Services, District- wide, comprised of work
described in individual purchase orders ("SUB-PROJECT" herein) which shall hereinafter be collectively
called the "PROJECT."
WHEREAS, the Alamo Community College District desires to contract with the ARCHITECT for
professional A rchitectural/ Engineering Services in connection with design and construction of the
PROJECT, and for the administration of the Construction Contract during construction of the PROJECT
and individual SUB-PROJECTS, all as established in the individual purchase orders to be issued, and
WHEREAS, ARCHITECT has agreed to provide such professional services for the
compensation provided herein and described i n each purchase order to be issued pursuant hereto;
NOW, THEREFORE, the OWNER and ARCHITECT, in consideration of the terms, covenants
and conditions herein contained, do hereby contract as follows:

Attachment C to RFQS 19C-005
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ARTICLE I
ARCHITECT'S SERVICES AND RESPONSIBILITIES - BASIC SERVICES

1.1

OVERVIEW

The ARCHITECT'S Basic Services shall consist of up to six phases described in this Article (and more
specifically described and possibly, limited in each purchase order to be issued pursuant hereto), and except
as otherwise Indicated, Include normal cMI, structural, mechanical electrical and plumbing engineering services,
and such other services as enumerated herein to assist the OWNER In the design and administration of the
Contract for Construction of the PROJECT. The ARCHITECT shall perform all its professional services agreed
hereunder with care, skill and diligence in accordance with the applicable professional Industry standard
currently recognized in its profession for similar projects and shall provide basic services which result in the
SUB-PROJECTS being designed to be In full compliance with applicable laws, codes, ordinances and
requirements of authorities having jurisdiction over the PROJECT. OWNER's designated Project Manager
Is the manager for the project and unless otherwise specifically provided In this Agreement, the PROJECT
MANAGER shall be the sole point of contact regarding all activities made a part of this Agreement and all
references to OWNER shall mean PROJECT MANAGER unless otherwise provided, or the context disallows.
However, by appointment of the Chancellor, the Director of Acquisitions and Administrative Services has
sole authority to enter into and/or modify contracts for services for the Alamo Community College District, so
rights, duties and obligations under this Agreement which may require contract modification must be approved
by the designated representative of Acquisitions and Administrative Services. ARCHITECT'S Final Plans and
Specifications shall include plans and profiles necessary to tie all PROJECT'S water, sewer and storm drainage
lines into adjacent existing lines and facilities, as authorized and approved by applicable
municipal/governmental authorities and shall provide for excess power capacity for future expansion. A
Performance Schedule shall be agreed to by ARCHITECT, and OWNER, and time is of the essence.

1.2

PROGRAM PHASE

1.2.1 The ARCHITECT shall review the preliminary program furnished by the OWNER to ascertain the
general requirements of the PROJECT and shall review and confirm the understanding of
these requirements and other design parameters with the OWNER.

1.2.2 Based on review and understanding of the preliminary program, the ARCHITECT shall conduct

in-depth discussions with the identified users of the PROJECT and shall expand or redefine the
facility program to fully explain and document a complete program summary of the PROJECT
requirements.

1.2.3

If required in the particular purchase order, the conclusion of this phase shall be presented in
written form, entitled Program Phase Report.

1.2.4 Subject to approval by the OWNER, which shall not be unreasonably withheld, the ARCHITECT

will submit a monthly invoice, in duplicate, for the payment of the percentage of work done
during that phase of the SUB-PROJECT by the terms of the particular purchase order.

1.3

SCHEMATIC DESIGN PHASE

1.3.1 The ARCHITECT shall provide a preliminary evaluation of the Program and the PROJECT'S

budget requirements, each in terms of the other, subject to the limitations otherwise set forth
herein.

1.3.2 The ARCHITECT shall review with the OWNER site use and Improvements; selection of
materials, building systems, and equipment; construction systems, and systems of Project
Delivery.

1.3.3 Based on the mutually agreed upon program and the PROJECT budget requirements,
the ARCHITECT shall prepare for approval by the OWNER, Schematic Design
Documents consisting of drawings, outline list of specifications, as per the current edition of the
Construction Specification Institute (CSI) format, and other documents illustrating the scale
and relationship of the PROJECT components.

1.3.4 At intervals appropriate to the progress of the Schematic Design Phase, the ARCHITECT

shall provide Schematic Design Studies for the OWNER'S review. These reviews will be made
by the OWNER so as not to cause delay to the ARCHITECT.
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1.3.5 Upon completion of the Schematic Design Phase the ARCHITECT shall provide the drawings,

outline list of specifications, as per the current edition of the CSI format, and also shall prepare
an estimate of Construction Cost which shall be reviewed with the OWNER and an agreement
upon the estimate of Construction Cost shall be reached by both the ARCHITECT and OWNER
before proceeding to subsequent phases.

1.3.6 Subject to approval of the OWNER, which shall not be unreasonably withheld, the
ARCHITECT will submit a monthly invoice, in duplicate, for payment of the percentage of work
done during that phase of the Contract. Compensation shall be addressed In the applicable
purchase order for this phase of the work.

1.4

DESIGN DEVELOPMENT PHASE

1.4.1 Based on the approved Schematic Design Documents and any adjustments authorized by

the OWNER in the program or the PROJECT budget, the ARCHITECT shall prepare, for
approval by OWNER, the Design Development Documents consisting of drawings, outline
specifications and other documents to fix and describe the size and character of the
PROJECT as to architectural, structural, mechanical, and electrical systems, including location
of telecommunication systems, to be coordinated with ACCO Information System Department,
all materials, and such other elements as may be appropriate.

1.4.2 At intervals appropriate to the progress of the Design Development Phase and at a minimum,
upon completion of the Design Development Phase, the ARCHITECT shall provide one set
hardcopy and one set electronic version (CD- Rom) of the Design Development Documents for
the OWNER'S review. Such review will be made so as to cause no unreasonable delay to the
ARCHITECT.

1.4.3 Upon completion of the Design Development Phase, the ARCHITECT shall provide the

OWNER with drawings, outline specifications, and other documents approved by the OWNER
for use in preparing a revised estimate of Construction Cost, which shall be reviewed with the
OWNER, and agreement upon the estimate of Construction Cost shall be reached by both
ARCHITECT and OWNER before proceeding to subsequent phases. Any variance in the
estimated Construction Cost that will affect the established PROJECT budget will be submitted
to the OWNER, with appropriate comments and recommendations prior to beginning the
Construction Documents Phase.

1.4.4 Subject to approval by OWNER, which shall not be unreasonably withheld, the ARCHITECT
will submit a monthly Invoice, in duplicate, for payment of the percentage of work done
during that phase of the Contract. Compensation shall be addressed inthe applicable purchase
order for this phase of the work.

1.5

CONSTRUCTION DOCUMENTS PHASE

1.5.1

Based on the approved Design Development Documents, and any further adjustments In the
scope or quality of the PROJECT or in the PROJECT budget authorized by the OWNER, the
ARCHITECT shall prepare, for approval by the OWNER, Construction Documents
consisting of Drawings and Specifications setting forth in detail the requirements for the
construction of the PROJECT.

1.5.2 The ARCHITECT shall keep the OWNER informed of any changes in requirements or

in construction materials, systems, or equipment as the Drawings and Specifications are
developed and provide in writing a revised estimate of Construction Cost, indicating cost
changes, if any, resulting from changes in PROJECT requirements or general market
conditions, in a form acceptable to the OWNER.

1.5.3 The ARCHITECT shall assist the OWNER in the preparation of the necessary bidding
information, bidding forms, shall utilize the OWNER's preferred form of the Contract for
Construction, and shall assist in drafting all Special Conditions of the Contract, and the forms
of Agreement between the OWNER and the Contractor.

1.5.4 The ARCHITECT shall assist the OWNER in connection with the OWNER'S responsibility

for filing documents required for the approvals of governmental authorities having
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jurisdiction over the PROJECT. The ARCHITECT shall provide, to the extent consistent
with professional industry standards, a PROJECT that Is in compliance with applicable
statutory requirements for this PROJECT.

1.5.5 The ARCHITECT shall submit to the OWNER. the following Items:
(i)

Tracings of the Project Title Sheet and Drawings, signed by ARCHITECT with seal
affixed and dated, and Engineer's seal when appropriate, signed and dated.

(ii)

One complete set of final Computer Aided Design (AutoCAD) diskettes of site plans,
architectural, mechanical, electrical and plumbing floor plans and reflected ceiling
plans, furniture floor plans and all other drawings developed on AutoCAD. The
diskettes must be compatible to ACCD's format, i.e. AutoCAD 2005.

(iii)

Two (2) copies of cost estimates of construction costs, identified by Construction
Specification Institute (CSI) or Masterformat divisions.

(iv)

One (1) unbound copy of specifications project manual for use with the subsequent
binding of the signed construction contracts. Specifications project manual shall be
subject to the approval of the OWNER. Every sheet shall have the section name
and number and have page number within that section. Margin line numbers are
requested but not required.

(v)

The ARCHITECT'S specifications shall be to the extent consistent with acceptable
professional industry standards, complete, clear and concise with adequate
description of the various classes of Work segregated under the appropriate
Divisions, Sections and Articles. The Divisions must follow those established in the
current edition of the Construction Specifications Institute (CSI) Master Format.

(vi)

The title page of the Specification and each index page shall be signed by the
ARCHITECT with official seal and dated.

(vii)

The ARCHITECT shall not use any project numbering in the specifications or drawings
except ACCD's Bid Number, issued by the Acquisitions Department.

(viii)

the ARCHITECT shall provide copy sets as follows: (1) deliver 2 sets to the OWNER
for initial review; (2} after approval, mail 1 set to the Texas Department of Licensing and
Regulation.

(ix)

the ARCHITECT shall develop and provide one paper and one electronic copy of its critical plan
method (CPM schedule for the SUB-PROJECT prepared using Microsoft® Project 2003 or
Primavera©. The CPM will be macro-level, sufficient in detail to gauge length of time and to
facilitate coordination of activities.

1.5.6 The information shown and described in the Bid Documents shall be sufficient to enable the
contractor to prepare a complete and accurate bid or proposal.

1.5.7 The ARCHITECT'S drawings, to the extent consistent with accepted professional industry
standards, shall be clear, complete, accurate and adequately dimensioned and should be of
sufficient scale for understanding the scope of work and for construction contractor procurement
purposes.

1.5.8 Subject to approval by the OWNER, which shall not be unreasonably withheld, the ARCHITECT

will submit a monthly invoice, in duplicate for payment of the percentage of work done during
this phase of the Contract. Compensation shall be addressed In the applicable purchase order
for this phase of the work.

1.5.9 At the end of the Construction Documents Phase, the ARCHITECT will submit two copies of

the final bid documents, i.e. drawings and specifications, to the applicable
municipal/governmental authorities for issuance of a building permit. The Architect will respond
to technical questions and provide clarification and corrections to drawings and technical
specifications. The OWNER will reimburse the actual fee(s} paid by the ARCHITECT.
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1.5.10 At the end of the Construction Documents Phase, the ARCHITECT shall complete an
Elimination of Architectural Barriers Project Registration (Form 005 EAB, dated Oct. 1992} and
submit one (1} copy of said document and appropriate fee(s} to the State of Texas approved
Registered Accessibility Specialist. The OWNER will reimburse the actual fee(s} paid by the
ARCHITECT.

1.5.11 As part of the Basic Fee and at the end of the Construction Documents Phase, the ARCHITECT

will provide to the OWNER two complete copies each of the final bid documents, i.e. drawings
and specifications, suitable for reproduction in the "Procurement Phase" described herein. The
final procurement documents shall incorporate all corrections and clarifications received by the
ARCHITECT from the OWNER and any governmental agency having jurisdiction.

1.5.12 The OWNER will provide copies of the procurement documents to the ARCHITECT for the
ARCHITECT'S use in submittals described herein plus a reasonable number (not to exceed
six} of copies for the records of the ARCHITECT and ARCHITECT'S consultants.

1.6

1.7

CONSTRUCTION CONTRACTOR PROCUREMENT PHASE
1.6.1

The ARCHITECT, following the OWNER'S approval of the Construction Documents and the
latest estimate of Construction Cost, shall assist the OWNER in obtaining bids or proposals or by
rendering interpretations and clarifications of the drawings and specifications in appropriate written
form.

1.6.2

During the procurement process, the ARCHITECT shall assist the OWNER as follows:
(i)

Jointly conducting pre-bid/proposal conferences, including on-site visits as required, to
endeavor to insure that the bidders/proposers understand
the Construction Documents, the various on-site conditions, and the coordination
and scheduling requirements.

(ii)

Preparation of required addenda to Contract
ARCHITECT/ENGI NEER with affixed seal and dated.

(iii)

Tabulation and evaluation of bids received and reasonable verification of contractor
references. Provide a written recommendation for the lowest responsible bidder or
otherwise participate as necessary in the proposal review process.

(iv)

Attend ACCO Board of Trustees meeting when project is discussed or action taken.

(v)

Jointly conducting pre-construction conference when necessary.

Documents,

signed

by the

1.6.3

In the event the base bid of the lowest qualified responsible and reliable bidder(s) or cost
component of proposals for the construction of the PROJECT is in excess of the latest adjusted
estimate of Construction Cost, the ARCHITECT shall revise, and OWNER shall review all or
any part of the drawings and/or specifications of the PROJECT that the OWNER may deem
advisable for the purpose of reducing the construction cost to within the fixed limit. When
revisions or reductions in scope of the PROJECT cause the project to be re-bid in accordance
with this Agreement, the ARCHITECT shall not be entitled to additional fees, provided that
the ARCHITECT and the OWNER have concurred in the estimate of Construction Cost as
provided herein.

1.6.4

Upon award of the Construction Contract, a statement, in duplicate, for services rendered for
payment of two percent (2%) of the ARCHITECT'S Basic Fee for the particular SUB-PROJECT,
less previous payments, shall be submitted to the OWNER for payment.

CONSTRUCTION PHASE ADMINISTRATION OF THE CONSTRUCTION CONTRACT
1.7.1

The Construction Phase will commence with the award of the Contract for Construction and,
together with the ARCHITECT'S obligation to provide Basic Services under this Agreement,
will end when final payment to the contractor is due, or within 60 days after substantial
completion certificate issued when Contractor delays completion of punch list items.
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1.7.2

The ARCHITECT shall provide administration of the Contract for Construction as set forth below.

1.7.3

The ARCHITECT shall advise and consult with the OWNER during the Construction Phase.
The ARCHITECT shall have authority to act on behalf of the OWNER only to the extent
provided herein and in the Contract Documents unless otherwise modified by written instrument
in accordance with this Agreement.

1.7.4

The ARCHITECT shall visit the site and provide during construction on-site construction
observation as required, but not less than once per week during construction, to become
generally familiar with the progress and quality of the Work, and to determine if the Work is
proceeding in accordance with the Contract Documents. The Architect will be required to send
a representative to a twice monthly coordination meeting attended by college staff
representatives, including building users and conducted by the Owner's Project Manager.
Except where appropriate to its responsibilities, the ARCHITECT shall not, however, be
required to make exhaustive or continuous on-site field observation to check the Work. Field
Reports of each visit shall be prepared by ARCHITECT and submitted to the OWNER.
The ARCHITECT shall endeavor to guard OWNER against defects and deficiencies inthe Work
of the Contractor. The ARCHITECT shall not be responsible for the construction means,
methods, techniques, sequences of procedures, nor for the safety precautions and programs
employed in connection with the Work, since these are solely the Contractor's responsibility
under the contract for construction. However, the ARCHITECT will promptly inform the
OWNER in writing whenever defects and deficiencies in the Work are observed, or when any
observed actions or omissions are undertaken by the Contractor which are not in the Interests
of the OWNER and the PROJECT. The ARCH ITECT shall require each of its consultants to
provide field observation at intervals appropriate to the state of construction.
1.7.5 Except for duties and responsibilities with respect to construction contract administration as set
out herein, the ARCHITECT shall not be responsible for Contractor's failure to carry out the
work in accordance with the Contract Documents. The ARCHITECT shall not be responsible for,
nor have any control over, the acts or omissions of the Contractors, subcontractors, any of
their agents or employees, or any other parties performing any Work.
1.7.6

The ARCHITECT shall have access to Work whenever It is in preparation or in progress.

1.7.7

Based on the ARCHITECT'S observations at the site, the recommendations of the OWNER
and an evaluation of the Project Application for Payment, the ARCHITECT shall determine
the amounts owing to the Contractor and shall issue a certificate for payment as provided inthe
Contract Documents.

1.7.8

The Certificate for Payment shall constitute a representation by the ARCHITECT to the OWNER
that, based on the ARCHITECT'S observations at the site as provided above and on the data
comprising the Project Application for Payment, Work has progressed to the point Indicated and
that, to the best of the ARCHITECT'S knowledge, information and belief, the quality of Work is
in accordance with the Contract Documents (subject to an evaluation of work for conformance
with the Contract Documents upon Substantial Completion, to the results of any subsequent
tests required by or performed under the Contract Documents, to minor deviations from the
Contract Documents correctable prior to completion, and to any specific qualifications expressed
by the OWNER or the ARCHITECT); and that the Contractor may be paid in the amount
certified. However, the issuance of a Project Certificate for Payment shall not be a
representation that the ARCHITECT (1) has made any examination to ascertain how or for what
purpose the Contractors have used the monies paid on account of the Contract Sums; (2) has
made exhaustive or continuous on-site inspections to check the quality and quantity of the
Work except for duties and responsibilities with respect to construction contract administration
as set out herein; (3) has reviewed copies of invoices received from subcontractors and
material suppliers and other data requested by the OWNER to substitute the Contractor's right
to payment. The ARCHITECT, at the time of each pay application, will be required to check
and verify the Contractor's marked-up field prints and specifications, to include changes by
Addendum, supplementary drawings, and other field information affecting each completed SUBPROJECT.

1.7.9

The ARCHITECT shall be the initial interpreter of the requirements of the Contract Documents
and shall render written interpretations necessary for proper execution and progress of the Work
with reasonable promptness on written request of either the OWNER or the Contractor.

1.7.10 All interpretations and decisions of the ARCHITECT shall be consistent with the intent of, and
reasonably inferable from, the Contract Documents, and shall be in writing or in graphic form.
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1.7.11 The ARCHITECT'S decision in matters relating to artistic effect shall be final, consistent with
the intent of the Contract Documents. The ARCHITECT'S decision on any other claims, disputes
or other matters, including those in question between the OWNER and the Contractor(s) shall
be subject to the review of the OWNER and Program Manager whose decision shall be
final, subject to Dispute Resolution as provided in the Construction Contract Documents.
1.7.12 The ARCHITECT shall have authority to reject Work which does not conform to the Contract
Documents. Whenever the Architect considers it necessary or advisable for Implementation
of the intent of the Contract Documents, the Architect will recommend to the OWNER in writing
to require additional inspection or testing of the work in accordance with the provisions of the
Contract Documents, whether or not such Work is fabricated, installed or completed.
1.7.13 The ARCHITECT shall review and approve or take other appropriate action upon Contractor's
submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose
of checking for conformance with Information given and the design concept expressed in the
Contract Documents. The Architect's action shall be taken with such promptness as to cause no
unreasonable delay in the work or in the construction of the PROJECT or of separate contractors,
while allowing sufficient time in the Architect's professional judgment to permit adequate review.
Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities or for substantiating instructions
for installation or performance of equipment or systems designed by the Contractor, all of which
remain the responsibility of the Contractor to the extent required by the Contract Documents. The
Architect's review shall not constitute approval of safety precautions or, unless otherwise
specifically stated by the Architect, of construction means, methods, techniques, sequences
or procedures. The ARCHITECT'S approval of a specific Item shall not indicate approval of an
assembly of which the item is a component. When professional certification of performance
characteristics of materials, systems or equipment is required by the Contract Documents,
the ARCHITECT shall be entitled to rely upon such certification to establish that the materials,
systems or equipment will meet the performance criteria required by the Contract Documents.
1.7.14 The ARCHITECT shall have authority to order minor changes In Work not involving an
adjustment in a Contract Sum nor an extension of Contract Time and which are not inconsistent
with the Intent of the Contract Documents.
1.7.15 The ARCHITECT shall define the scope and solicit an itemized proposal from the Contractor when
major changes in the Work are anticipated. The ARCHITECT shall verify, modify and certify the
proposal which shall become the basis for a Change Order, within 7 business days of
submission. The ARCHITECT shall prepare Change Orders to the construction contract, in
three (3) originals, after and within 3 business days of review by the OWNER. Each Change
Order shall be specific and final as to prices and extensions of time, with no reservations or other
provisions allowing for future additional money or time as a result of the particular changes
identified and fully compensated in the Change Order. Change Orders shall be submitted
through the PROJECT MANAGER and shall be approved by the Vice Chancellor for
Administration and distributed by the Owner's District Director of Acquisitions and Administrative
Services.
Each Change Order shall describe the work to be done or deleted, any changes in the Substantial
Completion date and reason for the change, to be identified into one of the following seven (7)
categories:
A.
B.

Owner Betterment
Unknow Condition

C.

Design Error

D.
E.

Omission
from
Documents
Schedule Constraint

F

Cost Reduction
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G.

Construction error

At final completion, the ARCHITECT shall provide the OWNER a summary of all Change Orders
by category and shall be compared with the OWNER'S records.
1.7.16 The ARCHITECT, assisted by the OWNER, shall conduct observations to jointly determine the
dates of substantial completion and final completion and shall issue appropriate certificates for
payment.
1.7.17 The ARCHITECT shall receive from the CONTRACTOR and forward to the OWNER for the
OWNER'S review, written warranties and related documents assembled by the Contractor.
1.7.18 The extent of the duties, responsibilities and limitations of authority of the ARCHITECT as a
representative of the OWNER during construction shall not be modified or extended without
written agreement between the OWNER and ARCHITECT.
1.7.19 The ARCHITECT shall make revisions in drawings, specifications or other documents when
such documents are inconsistent with written codes, at no additional cost to the OWNER.
1.7.20 The ARCHITECT shall prepare and deliver to OWNER a set of reproducible Record
Construction Drawings and Record Construction specifications showing significant changes in
the work during the construction process and final location of mechanical and electrical service
lines and outlets, based upon marked-up field prints of drawings and other data furnished by
the Contractor to the ARCHITECT.
1.7.21 Subject to approval by the OWNER, the ARCHITECT will submit a monthly invoice, in
duplicate, for the payment of their percentage of the work done pursuant to the applicable
purchase order issued pursuant hereto.
1..8

EVALUATION Of VALUE ENGINEERING PROPOSALS
1.8.1

It is anticipated that the following provision will be inserted in substantial form, in each
Construction Contract Document and the contract for Program Management:
Value Engineering: The Contractor is encouraged to develop, prepare and submit Value
Engineering Change Proposals ("VECP"} voluntarily. The Contractor shall share in any
savings realized from accepted, implemented VECPs.VECP Preparation: At a minimum, the
Contractor shall include the following information in each VECP:
Description: A description shall be supplied, of the difference between the existing
contract requirement and that proposed; the comparative advantages and
disadvantages of each; a justificati on when an item's function or characteristic is being
altered; and the effect of the change on the end item's performance.
List and Analysis: A list and analysis shall be supplied, of the contract requirements that
must be changed if the VECP is accepted, including any suggested specification
revisions.
Cost Reduction Estimate: A separate detailed cost estimate shall be supplied, for (1)
the affected portions of the existing contract requirement and (2) the VECP. The cost
reduction associated with the VECP shall take into account the Contractor's allowable
development cost, including any amount attributable to subcontractors.
Implementation Cost Estimate: A description of the cost OWNER may incur In
implementing the VECP shall be supplied, such as test and evaluation and operation and
support cost.
Collateral Cost Estimate: A prediction of any effects the proposed change would have on
collateral cost to OWNER, shall be supplied.
Time Estimate: A statement of time by which a contract modification or Change Order
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implementing the VECP must be issued in order to achieve the maximum cost reduction,
noting any effect on the contract completion time or delivery schedule, shall be supplied.
Examples: Provide examples of previous submissions of the VECP, including dates
submitted, the agencies to which it was submitted, and the results.
Submission:
The Contractor shall submit VECPs (if any) to OWNER, ARCHITECT
and Construction Program Manager.
Owner's Action:
Receipt: Owner will notify Contractor of the status of the VECP within 45 days after receipt
by the Contract Administrator. If additional time is required, Owner will notify Contractor
and provide the reason for the delay and the expected date of the decision. Owner
will attempt to process VECPs expeditiously; however it shall not be liable for any delay
in acting upon a VECP.
Acceptance/Rejection: Owner may, in its sole discretion, refuse to accept the VECP
for any reason. If the VECP is not accepted, Owner will notify Contractor in writing. The
Contractor may withdraw any VECP, in whole or in part, at any time before the date of
acceptance (if any) by Owner. Owner may withdraw acceptance in its sole discretion,
for any reason, prior to issuance of a contract modification or Change Order
implementing the VECP. Following issuance of a contract modification or Change Order
implementing the VECP (if any) the Contractor shallprovide written notification to
Owner, before proceeding with work under the VECP. Until a contract modification
or Change Order is issued, implementing the VECP, Contractor shall perform in
accordance with the existing Contract, not in anticipation of implementation of the
VECP.
Cost Savings:
Rates: Owner's share of savings shall be 55%.
Payment: Payment of any share due to the Contractor for use of an accepted
VECP shall be applied by (1) reduction of the contract price or estimated cost, by
the amount of savings; (2) crediting Contractor's share of savings by adding the
amount calculated (after deducting Owner's costs of implementation and collateral
costs), to the contract price.
Rights In VECP: If a VECP is accepted and implemented, the Contractor hereby grants
to Owner the unlimited rights in the VECP and supporting data, except that, with respect
to data qualifying and submitted as limited rights technical data, Owner shall have the
rights specified in the contract modification or Change Order implementing the VECP and
shall appropriately mark the data.
1.8.2

1.9

ARCHITECT shall assist OWNER in evaluating VECPs submitted and shall make
recommendations. If a VECP Is adopted, ARCHITECT shall revise the design accordingly,
pursuant to a purchase order issued for that purpose (which shall address appropriate
compensation) and develop a Change Order as described generally in this Agreement.

PARTICIPATION IN DISPUTE RESOLUTION

It is anticipated that a clause will be inserted in the Construction Contract Documents, to the effect that
a dispute resolution process must be followed prior to taking any legal action regarding claims or
disputes. The dispute resolution process may involve mediation and/or a dispute resolution panel.
ARCHITECT agrees to participate in any such process described in the applicable Construction Contract
Documents, should such provision be invoked.
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1.10

WARRANTY INSPECTION

During the 11th month of each applicable warranty period, the ARCHITECT shall conduct and complete
a thorough Inspection to ascertain whether any warranty claims may be made by OWNER. A written
report shall be prepared fully documenting any such claims or lack thereof, which shall be provided to
OWNER at least two weeks prior to expiration of the applicable warranty period. Subject to approval
by the OWNER, the ARCHITECT will submit a final statement in duplicate for the payment of one
percent (1%) of the Basic Fee for the applicable SUB-PROJECT.
1.11

CONFERENCES

Conferences shall be held at scheduled intervals as directed by the Project Manager, as appropriate,
to coordinate required phases of the work. The parties to this Agreement shall meet at locations
designated by the OWNER at such specific dates and times as mutually agreed. The ARCHITECT
shall record the minutes of conferences described herein and shall forward two typed copies of the
minutes to each represented agency or firm within seven (7) days of the conference.
1.12

LANDSCAPE ARCHITECTURE

Anything to the contrary herein notwithstanding, ARCHITECT shall design, document and provide
construction administration for the exterior hardscape (paving, walls, fences, arbors,etc.) and softscape
(planting and irrigation) that will comply with the applicable governmental jurisdictions' landscape and/or tree
preservation requirements. If required by applicable governmental authorities, a tree preservation plan shall
be prepared and reviewed with the appropriate authorities and revised until compliance ls achieved. If, during
construction, changes are made to the planting or irrigation plan, ARCHITECT will submit those revisions as a
post-permit submittal to the appropriate jurisdiction for use during Certificate of Occupancy inspections.
ARTICLE II
ARCHITECT’S SERVICES AND RESPONSIBILITIES – ADDITIONAL SERVICES

2.1

FURNITURE, FIXTURES AND EQUIPMENT COORDINATION

2.1.1 The ARCHITECT shall provide coordinated furniture plans and specifications for fixtures,

furniture and equipment (FF&E) for the Project. The OWNER will provide classroom/office
furniture standards to be incorporated by the ARCHITECT. The ARCHITECT shall consult
with the OWNER concerning furniture types, styles, uses and placement, and review,
evaluate, and recommend proposed equipment substitutes. The ARCHITECT will evaluate
bids/proposals when received and provide a written recommendation to the OWNER for the
lowest responsible bidder for each item or shall otherwise participate in evaluation of the
proposals submitted.

2.1.2

The ARCHITECT shall maintain contact and communicate status, in writing, of awarded
vendors' furniture delivery to the OWNER.

2.1.3

The ARCHITECT shall inspect and note building condition prior to and after furniture delivery
and provide these findings in writing to the OWNER. The ARCHITECT shall coordinate
delivery schedules with the vendors, recommend delivery routes inside and outside the building
in order to eliminate damage to OWNER'S property.

2.1.4

The ARCHITECT shall check furniture, upon receipt, for damage and compliance
with bid documents.

2.1.5

The ARCHITECT shall provide design assistance during placement of furniture.

2.1.6

The ARCHITECT shall prepare furniture punch list of corrective measures, before
acceptance, and provide follow-up to insure all corrections are made before final acceptance.

2.1.7

The ARCHITECT shall attend regular progress meetings and may be required to attend meetings
of Board of Trustees or Board of Trustees committees where furniture for the project is to be
discussed.
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2.2

2.1.8

Basic Services for Article II shall consist of six phases similar to services described in Article I
of this Agreement, with payment for those services identified by associated percentage:
Programming Phase (10%), Schematic Design Phase (15%), Design Development Phase (20%),
Furniture Bid Document Phase (30%), Furniture Bidding Phase (5%), and Administration of
Furniture Delivery and Installation (20%).

2.1.9

The ARCHITECT will submit a monthly invoice, in duplicate, for the payment of the percentage
of work done during that phase of the Contract. Payment will be subject to approval of the Owner,
which shall not be unreasonably withheld.

PROJECT REPRESENTATION BEYOND BASIC SERVICES

2.2.1 If the OWNER and the ARCHITECT agree that more extensive representation at the site than is

described above and General Conditions of the Contract for Construction shall be provided,
the ARCHITECT shall provide one or more Project Representatives to assist the
ARCHITECT In carrying out such responsibilities at the site.

2.2.2 Such Project Representative shall be selected, employed and directed by the ARCHITECT,

and the ARCHITECT shall be compensated therefore as mutually agreed between the OWNER
and the ARCHITECT, as set forth in writing, which shall describe the duties, responsibilities and
limitations of authority of such Project Representatives. Any project representative or
replacement thereof shall be subject to the review and approval of the OWNER.

2.2.3 Through the observation of such Project Representatives, the ARCHITECT shall endeavor to

provide further protection for the OWNER against defects and deficiencies in Work, but the
furnishing of such project representation shall not modify the rights, responsibilities or obligations
of the ARCHITECT as described above or General Conditions of the Contract for Construction.

2.2.4 Additional services are not contemplated in the scope of the services to be performed by
the ARCHITECT. Should additional services be required, these services shall be provided if
authorized or confirmed In writing by the OWNER, and shall be paid for by the OWNER as
provided In this Agreement, in addition to the compensation for Basic Services.
ARTICLE III
OTHER RESPONSIBILITIES OF ARCHITECT

3.1

TIME

3.1.1 The ARCHITECT shall perform Basic Services as expeditiously as is consistent

with
professional skill and care and the orderly progress of the PROJECT. Before commencement
of the Program Phase but not later than ten (10) working days after the Notice to Proceed for each
SUB-PROJECT, the ARCHITECT shall submit for the OWNER'S approval a schedule for the
performance of the ARCHITECT'S services which shall be adjusted as required as the
PROJECT proceeds, and which shall include allowances for periods of time required for the
OWNER'S review and approval of submissions and for approvals of authorities having
jurisdiction over the PROJECT. The ARCHITECT shall consult with the OWNER to coordinate
the ARCHITECT'S time schedule, and shall not, except for reasonable cause, be exceeded by
the ARCHITECT.

3.1.2 Ninety-Eight percent (98%) completion of Contract Documents is due on or before the

number of calendar days from date of Notice to Proceed excluding OWNER interim reviews
between phases of w o r k specified for each SUB- PROJECT. Interim reviews by the
OWNER will be required after completion of Program Phase, Schematic Design Phase, Design
Development Phase and ninety-eight percent (98%) completion of Construction Documents
Phase.

3.1.3 The services described in Article 1 hereof to be furnished by the ARCHITECT under the

Program Phase, Schematic Design Phase, Design Development Phase, and Construction
Document Phase shall be rendered in the same sequence as they appear in this Agreement.
The ARCHITECT shall receive, the OWNER'S written approval, which shall not be unreasonably
withheld, of a phase prior to proceeding to the next phase.
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3.1.4 ARCHITECT understands that the Project Performance Schedule is of critical importance, and

agrees to undertake all reasonable efforts to expedite the performance of service required
herein, so that construction of the PROJECT and each SUB-PROJECT will be commenced
as scheduled. In this regard, ARCHITECT shall proceed with sufficient qualified personnel
and consultants necessary to fully and timely accomplish all services required under
thisAgreement inthe highest professional manner.

3.1.5 Project Schedule – The proposed project schedule is as follows:
May 1, 2019
June 1, 2019
August 1, 2019
October 1, 2019
October
1,
2019
December 31, 2019
January 1, 2020
September 30, 2020

3.2

–

Notice to Proceed
Schematic Design is Complete
Design Development is Complete
100% Construction Documents are Complete
EDA Approvals:
. SHPO approvals
. COSA building permit approvals
. CSP advertisement and selection
General Contractor Starts Construction
Construction Complete and Certificate of Occupancy
is issued.

CONSULTANTS

3.2.1 The ARCHITECT shall not engage, contract with or use the services of any Consultants,
without obtaining the prior approval of the OWNER. The ARCHITECT shall submit to the
OWNER for its approval, a report of the scope of services to be provided by each such
Consultant, with the Consultants acknowledgment thereof. No provision of this Agreement and
no approval by the OWNER of the scope of services to be provided by the Consultants shall
be construed as an agreement between the OWNER and the Consultant of the ARCHITECT
or in any way affect the responsibilities of the ARCHITECT hereunder. Unless otherwise agreed
to in writing by the OWNER, the fees of any Consultants retained by the ARCHITECT shall be
deemed covered by the basic compensation fee to be paid by the OWNER to the ARCHITECT.
ARCHITECT shall keep copies of signed sub-contracts and Invoices and payments to
subcontractors/subconsul tants.

3.3

FIXED LIMIT OF CONSTRUCTION COST
3.3.1

The fixed limit of Construction Cost shall be the total cost of all labor, materials and services
necessary to construct habitable functional facilities described by the OWNER'S PROGRAM
and each SUB-PROGRAM, including all fixed equipment, related site improvements, adjacent
site amenities and utility services, including telecommunication. It does not include any movable
furnishings and equipment, or the cost of the land.

3.3.2 The ARCHITECT, as a design professional familiar with the construction industry, shall evaluate
the OWNER'S PROJECT budget and prepare the estimate of Construction Cost for each SUBPROJECT. This estimate of Construction Cost shall be reviewed with the OWNER and
compared with the estimate of Construction Cost prepared by OWNER. The ARCHITECT
and OWNER (with input from the Project Manager) shall reach consensus of probable
Construction Cost before proceeding with the next phase of the design. It is recognized, however,
that neither the ARCHITECT, nor the OWNER has control over the cost of labor, materials,
or equipment, over the Contractors' methods of determining Bid prices, or over competitive
bidding, market, or negotiating conditions. Accordingly, the ARCHITECT cannot and does
not warrant or represent that Bids will not vary from the PROJECT budget proposed, established
or approved by the OWNER, if any, or from the estimate of Construction Cost or other cost
estimate or evaluation.
3.3.3

If bids/proposals are not received within the time scheduled at the time the fixed limit of
Construction Cost was established, due to causes beyond the ARCHITECT'S control, any
fixed limit of Construction Cost established as a condition of this Agreement shall be adjusted
to reflect any change in the general level of prices in the construction industry between the
originally scheduled date and the date on which bids/proposals are received.

3.3.4

If a fixed limit of Construction Cost is exceeded by more than 15% by the sum of the lowest base
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bid/cost proposal figure from bona fide bids/proposals, the OWNER shall (1) give written
approval of an increase in such fixed limit, (2) authorize re-bidding of the SUB-PROJECT
within a reasonable time, (3) if the PROJECT is abandoned, terminate in accordance with this
Agreement or (4) cooperate in revising the PROJECT scope and/or quality as required to reduce
the Construction Cost. In the case of item (4), the ARCHITECT shall modify the Drawings and
Specifications as necessary to comply with the fixed limit. The providing of such service shall
be the limit of the ARCHITECT'S responsibility arising from the establishment of such fixed
limit. None of the above items #1-4 will result in additional fees for the ARCHITECT and shall
be considered Basic Services.

3.4

OWNERSHIP AND USE OF DOCUMENTS

3.4.1 A final copy of all ARCHITECT'S designs and work products under this Contract, Including, but

not limited to, tracings, drawings, CAD diskettes, estimates, specifications, investigations,
studies and other documents, completed or partially completed, shall be the property of the
OWNER, to be used by OWNER to implement the building maintenance requirements, and
ARCHITECT specifically waives and releases any proprietary rights or ownership claims for
uses as previously stated. Copies may be retained by ARCHITECT. ARCHITECT shall be
liable to OWNER for any loss or damage to any record documents while they are In the
possession of or while being worked upon by the ARCHITECT or anyone connected with the
ARCHITECT without cost to OWNER.

3.4.2 Upon completion of the construction of the PROJECT, ARCHITECT shall, within thirty (30}

calendar days, and/or before submitting final payment for Contractor, following final inspection,
the ARCHITECT shall retrieve from the Contractor the site record drawings to access basis for
final drawing development. The ARCHITECT shall deliver to OWNER one (1} set of final
computer aided design (AutoCAD} diskettes of all drawings, which were originally completed
by AutoCAD, one (1} set of reproducible Record Drawings, and two (2} sets of Record
Specifications.

3.4.3

3.4.4

Upon full payment of all sums due the ARCHITECT, under this Agreement and upon
performance of all the OWNER'S obligations under this Agreement, the latest original
Drawings and Specifications and the latest electronic data prepared by the ARCHITECT for the
PROJECT shall become the property of the OWNER. This conveyance shall not deprive the
ARCHITECT of the right to retain electronic data or other reproducible copies of the Drawings
and Specifications or the right to reuse information contained in them in the normal course of
the Architect's professional activities. Due to the possibility that information and data delivered
in machine readable form (electronic data} may be altered, whether inadvertent or otherwise,
the Architect and its consultants reserve the right to retain the original tapes and disks. The
ARCHITECT and Its consultants also reserve the right to retain hard copy originals of all
PROJECT documentation delivered to the OWNER in machine readable form, which originals
shall be referred to and shall govern in the event of any Inconsistency between the two. The
ARCHITECT shall be deemed the author of such electronic data or documents, shall retain all
rights not specifically conveyed, and shall be given appropriate credit in any public display of
such Drawings and Specifications. Under no circumstances shall the transfer of ownership
of the Drawings, Specifications, electronic data or other instruments of service be deemed
to be sales by the Architect, and the Architect makes no warranties, expressed or implied, of
merchantability or fitness for a particular purpose.
Should the Architect be terminated prior to PROJECT completion, for default or otherwise,
ARCHITECT agrees to Owner's right to use Architect's Drawings, Specifications or other
documents, including electronic data and other Instruments of service (collectively "Documents"},
to complete this PROJECT. The OWNER shall not use or authorize any other person to use such
Documents on projects located on other sites. It is recognized and agreed that such Documents
are instruments of the ARCHITECT'S professional services and are for use solely by the
ARCHITECT and OWNER with respect to this PROJECT or for information related to other future
projects of this OWNER on this site. OWNER'S authorization of reuse of such Documents on
other sites without the ARCHITECT's professional involvement will be at the OWNER'S sole
risk and without liability to the ARCHITECT
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ARTICLE IV
THE OWNER'S RESPONSIBILITIES

4.1

INFORMATION

4.1.1 The OWNER shall provide available Information regarding requirements for the PROJECT,

including program input and a Construction Cost budget. The ARCHITECT, together with the
OWNER, shall develop design objectives, constraints and criteria, including space requirements
and relationships, flexibility and expandability, special equipment and systems, and site
requirements.

4.1.2 The OWNER shall provide a budget for the PROJECT based on consultation with the

ARCHITECT, which shall include contingencies for bidding, changes during construction, and
other costs which are the responsibility of the OWNER. The OWNER shall, at the request of
the ARCHITECT, provide a statement of funds available for the PROJECT.

4.1.3

The OWNER, shall furnish a legal description and certified land survey of the site of the SUBPROJECT, giving as applicable, grades and lines of streets, alleys, pavements and adjoining
property; rights-of-way, restrictions easements, encroachments, zoning, deed restrictions,
boundaries and contours of the site: locations, dimensions and complete data pertaining to
existing buildings, other Improvements and trees; and full information concerning available
service and utility lines both public and private, above and below grade, including inverts and
depths. The design professionals shall be entitled to rely upon the accuracy and completeness
of Owner furnished information. If any additional survey work Is required and the OWNER does
not otherwise supply it, the ARCHITECT shall supply such as an Additional Service.

4.1.4 The OWNER shall furnish the required Information and services and shall render approvals and
decisions in a reasonable time for the orderly progress of the ARCHITECT'S services and
Work of the Contractors.

4.2

DESIGNATION OF PROJECT MANAGER

The OWNER shall designate the PROJECT MANAGER, or his authorized representative, to act In the OWNER'S
behalf with respect to the PROJECT. The OWNER, or such authorized representative shall examine the
documents submitted by the ARCHITECT and shall render decisions pertaining thereto promptly to avoid
unreasonable delay in the progress of the ARCHITECT'S services.

4.3

GEOTECHNICAL AND OTHER SERVICES

The OWNER shall furnish the services of geotechnical engineers when such services are requested by
the ARCHITECT and approved by the OWNER. Such services may include but are not limited to test boring,
test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground
corrosion and resistivity tests, including necessary operations for anticipating subsoil conditions, with report
and appropriate professional recommendations. The OWNER shall furnish structural, mechanical, chemical,
air and water pollution tests, tests for hazardous materials, and other laboratory and environmental tests,
inspections and reports required by law or the Construction Contract Documents. The services, information,
surveys and reports required hereinabove shall be furnished at the OWNER'S expense, and the ARCHITECT
shall be entitled to rely upon the accuracy and completeness thereof.

4.4

REVIEW OF DOCUMENTS

OWNER'S review of any documents, whether or not required herein, shall not relieve ARCHITECT of any
responsibilities whether or not imposed herein, or any errors or omissions.
ARTICLE V
TERM AND TERMINATION

5.1

TERM

The term shall be for the period beginning May 1, 2019 (based on an April Board award and EDA approval) and will
expire on December 31, 2020.
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5.2

TERMINATION

5.2.1 This Agreement may be terminated by either party upon seven days' written notice should the

other party fail substantially to perform in accordance with its terms through no fault of the party
initiating the termination.

5.2.2 This Agreement may be terminated for the Owner's convenience by the OWNER upon at least

seven days' written notice to the ARCHITECT; or in the event that the PROJECT is permanently
abandoned.

5.2.3 In the event of termination for any reason not the fault of the ARCHITECT, the ARCHITECT

shall be compensated for all services performed to termination date, together with reimbursable
expenses then due.

5.2.4 In the event of termination, postponement, delay, suspension, or abandonment, the ARCHITECT
shall deliver to the OWNER, all drawings, specifications, reports, and other data and records
pertaining to the PROJECT, including all SUB-PROJECTS.

5.2.5

Termination, postponement, delay, suspension or abandonment shall not give rise to any
cause of action or claim against the OWNER for damages, extra remuneration or loss of
anticipated profits, except for compensation for all authorized services incurred prior to written
notification of such termination, postponement, delay, suspension or abandonment.
ARTICLE VI
COMPENSATION

6.1

COMPENSATION, GENERALLY

6.1.1 Compensation for the ARCHITECT'S Services shall be as stipulated in each purchase order

issued pursuant to each SUB-PROJECT. Basic Services shall be based on a negotiated lump
sum based on the ACCO fee schedule then- currently in effect, in relation to the scope of
services to be provided. Additional Services shall be based on the fee schedule at Exhibit A

6.1.2 Payments for authorized Reimbursable Expenses to the ARCHITECT, as hereinafter referred
to, shall be made following presentation, review and approval of the ARCHITECT'S detailed
invoice in duplicate.

6.1.3

No deduction shall be made from the ARCHITECT'S compensation on account of penalty,
liquidated damages or other sums withheld from payments to Contractors. The OWNER
has the right to make deduction from the ARCHITECT'S compensation if due to an
uncontested design error and/or omissions by the ARCHITECT.

6.1.4

No addition shall be made to the ARCHITECT'S compensation based upon Project
construction claims, whether paid by OWNER or denied.

6.1.5 If any work designed or specified by the ARCHITECT during any SUB-PROJECT is abandoned or
suspended, in whole or in part, ARCHITECT is to be paid for the services performed prior to receipt
of written notice from the OWNER's District Director of Acquisitions and Administrative Services
of such abandonment or suspension.

6.1.6 The ARCHITECT'S invoices to OWNER shall provide complete information and documentation

to substantiate ARCHITECT'S charges, and shall be in a form to be specified by the OWNER. All
payments to the ARCHITECT shall be made on the basis of the invoices submitted by
ARCHITECT and approved by OWNER. Such invoices shall conform to the schedule of services
and costs in connection therewith set out hereinabove. Should additional back-up material be
requested by the OWNER, ARCHITECT shall comply promptly with such request.

6.1.7 The OWNER reserves the right to correct minor errors that may be discovered in any invoice that
may have been paid to the ARCHITECT and to adjust the same to meet the requirements of this
Agreement. Following approval of undisputed invoice, OWNER shall pay ARCHITECT promptly,
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within forty-five (45) days of receipt of the undisputed invoice; however, under no circumstances
shall ARCHITECT be entitled to receive interest on amounts due.

6.1.8

Payments to the ARCHITECT shall be made to:
----------------------------------------- -----

6.1.9 If the PROJECT is suspended or abandoned in whole or in part for more than three months,

the ARCHITECT shall be compensated for all services performed prior to receipt of written notice
from the OWNER's District Director of Acquisitions and Administrative Services of such
suspension or abandonment, together with authorized reimbursable expenses then due. If the
PROJECT is resumed after being suspended for more than three months, the ARCHITECT'S
compensation may be adjusted by mutual agreement.

6.1.10 OWNER shall notify ARCHITECT of the reason and amount of any disagreement with billings,

including, but not limited to, any known failure of the ARCHITECT to perform services in
accordance with this Agreement, within fifteen (15) days of receipt of the invoice in question.
Amounts not disputed will be paid as stated in this Agreement.

6.2

OTHER COSTS

Any services or supplies not included in the Basic Services or specifically identified by the OWNER, in writing
to the ARCHITECT, will require OWNER'S written approval prior to incurring additional services or expense.
Approved reimbursable shall not be invoiced in an amount greater than actual cost- p l u s ten percent profit
and overhead. Approved additional services shall be invoiced at the approved negotiated amount. No additional
markup shall be allowed on additional services.

ARTICLE VII
INSURANCE
7.1

GENERALLY

7.1.1

The ARCHITECT shall purchase and maintain in the m1mmum amounts enumerated herein,
such insurance as will protect the ARCHITECT from the claims set forth herein which may
arise out of or result from the ARCHITECT'S performance of services under this Agreement,
and provide proof of same to OWNER prior to issuance of Notice to Proceed. Such claims
shall include claims under workers' compensation, disability benefit and other similar employee
benefit acts which are applicable to the work performed, claims damages because of bodily
injury, occupational sickness or disease, or death of ARCHITECT'S employees under any
applicable statutory employers liability law, claims for damages because of bodily Injury or
death of any person other than ARCHITECT'S employees, claims for damages Insured by
usual personal injury liability coverage which are sustained (1) by any person as a result of
an offense directly related to the employment of such person by the ARCHITECT, or (2) by
any other person, claims for damages, other than to the work Itself, because of injury to or
destruction of tangible property, including loss of use there from, claims for damages because
of bodily Injury or death of any person or property damage arising out of the ownership,
maintenance or use of any motor vehicle, and claims for professional liability/errors and
omissions.
Commercial General Liability
General Aggregate Including products
& completed operations

$2,000,000

Automobile Liability per person/per accident CSL

$1,000,000

Umbrella/Excess Liability

$1,000,000

Worker's Compensation
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Employer's Liability
Bodily Injury by Accident Each Accident
Bodily Injury by Disease Each Disease
Bodily Injury by Disease Policy Limit
Professional Liability/Errors & Omissions

$1,000,000
$1,000,000
$1,000,000
$1,000,000
Per occurrence

Insurance certificates for Joint Ventures must be submitted in the name of the Joint Venture.
Certificates from individual firms of the Joint Venture are not acceptable.

7.1.2 The foregoing policies shall contain a provision that coverage afforded under the policies will

not be canceled until at least thirty days' written notice has been given to the OWNER.
Certificates of insurance showing such coverage to be in force shall be filed with the
OWNER prior to issuance of Notice to Proceed for each purchase order. In the case of
professional liability insurance, the ARCHITECT shall agree, herewith, that this insurance is
subject to adjustment in relation to risks assessed for each SUB-PROJECT and in the limits
and conditions set forth, shall remain in force during the term of this Agreement (or each
SUB-PROJECT, as applicable) and throughout each of the Contractor's one year warranty
periods following substantial completion or acceptance of each SUB-PROJECT by the
OWNER. The ARCHITECT will be required to submit evidence in the form of Certificates
of Insurance in effect through that time. Insurance shall be written by companies authorized
to transact business in the State of Texas and acceptable to the OWNER. The OWNER shall
be named as additional insured on all liability policies, except professional liability policy and
Worker's Compensation.

7.1.3 Approval by the OWNER wherever required herein shall not relieve the ARCHITECT of
professional responsibility for negligence, errors and omissions and compliance with the
provisions of this Agreement.

ARTICLE VIII
SMALL. MINORITY WOMEN AND/OR VETERAN BUSINESS ENTERPRISES
8.1

Small, Minority Women and/or Veteran Business Enterprises • Policy and Definitions. It Is
the policy of the ACCO to encourage participation by small, minority, women, Veteran business
enterprises (SMWVBE) as contractors to the ACCO. The term "small, minority women veteran
business enterprises" means a business which Is a Corporation, Sole Proprietorship, Partnership or
Joint Venture in which at least 51 percent is owned, operated and controlled by a person or persons
who are socially disadvantaged because of their identification as members of certain groups, who have
suffered the effects of discriminatory practices. For the purposes of this Agreement, "SMWVBE"
includes small businesses and women-owned businesses, and the following:
Black Americans - which includes persons having origins in any of the Black racial groups of
Africa;
Hispanic Americans - which includes persons of Mexican, Puerto Rican, Cuban, Central or South
American, or other Spanish or Portuguese culture or origin, regardless of race;
Asian Pacific Americans - which Includes persons whose origins are from Japan, China, Taiwan,
Korea, Vietnam, Laos, Cambodia, the Philippines, Samoa, Guam, the U. S. Trust
Territories of the Pacific and the Northern Marianas;
Native Americans - which includes persons who are American Indians, Eskimos, Aleuts, or Native
Hawaiians;
Small Business Enterprise – as defined by the Small Business Administration size standards;
Veteran Business Enterprise – a business structure that is at least 51% owned, operated and
controlled by an individual who served in the United States Armed Forces, and who was
discharged or released under conditions other than dishonorable; and
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Women - which include all women of any ethnicity.

ARTICLE IX
GENERAL PROVISIONS
9.1

PROVISIONS GENERALLY APPLICABLE
9.1.1 Notices. Any notices to be given hereunder by either party to the other shall be effected in writing
either by personal delivery or delivery by mail, registered or certified, postage prepaid with
return receipt requested. Mailed notices shall be addressed to the parties at the addresses
appearing in the following paragraph, until and unless such party changes the specified address
by written notice to the other. Notice shall be given to each of the parties at the following addresses:
If to ACCO:

Purchasing & Contract Administration
Alamo Colleges District
1743 N Main Ave., Bldg. 41, Room 101
S an Antonio, Texas 78212-4299

With copy to:

Facilities Operations and Construction Management
Alamo Community College District
7990 Pat Booker Road
Live Oak, Texas 78223

If to ARCHITECT:

---------------------------------------------

9.1.2 Records. Records of ARCHITECT'S Direct Personnel, Consultants and Reimbursable
Expenses pertaining to the PROJECT, and records of accounts between OWNER and
ARCHITECT shall be kept on a generally recognized accounting basis and shall be
available to OWNER or its authorized representatives at mutually convenient times for a
minimum of four (4) years after Final Certificate for Payment to Contractor for the completed
PROJECT. All accounting records that are pertinent to this PROJECT shall be available for
the purpose of making audits, examinations, excerpts and transcriptions.
9.1.3 General
Representations,
warrants that: ARCHITECT

Warranties

and

Covenants.

represents and

(i)

All information, data or reports provided or to be provided to ACCO is, shall be,
and shall remain complete and materially accurate as of the date shown on the
lnformation, data, or report to the best of ARCHITECT's knowledge, and that since
said date shown, shall not have undergone any significant change without written
notice to the ACCO.

(ii)

Supporting financial statements (if any) provided or to be provided to the ACCO are,
shall be, and shall remain complete, accurate, and fairly reflective of the financial
condition of ARCHITECT on the date shown on said statements and during the
period covered thereby, and that since said date shown, except as provided by
written notice to the ACCO, there has been no material change, adverse or
otherwise, in the financial condition of ARCHITECT.

(iii)

No litigation or proceedings are presently pending or threatened against ARCHITECT
relating to the Agreement.

(iv)

ARCHITECT has legal authority to enter into this Agreement and to accept payments
hereunder, and has taken all necessary measures to authorize such execution of
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contract and acceptance of payments pursuant to the terms and conditions hereof.
9.1.4 Non-Discrimination. The parties to this Agreement mutually agree to make no distinction
among persons employed pursuant to, covered by or served under this Agreement on the
basis of race, color, sex, creed, age, national origin, or handicap.
9.1.5 Regulatory and Legal Compliance. The ARCHITECT, and its consultants, agents, and
employees shall comply with applicable federal and state laws and the ordinances of the
City of San Antonio and other governmental authorities having jurisdiction over this
PROJECT including each SUB-PROJECT.- ARCH ITECT shall further obtain all
permits and licenses required for the performance of the professional design services
contracted for herein.

9.1.6 Covenant against Contingent Fees. ARCHITECT warrants that no person or selling agency

has been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage, or contingent fee, excepting bona
fide employees or bona fide established commercial or selling agencies maintained by the
ARCHITECT for the purpose of securing business.

9.1.7 Assignments. This Agreement is not assignable by either party without the prior written
consent of the other. Any assignment without such written consent shall be void and have no
effect.

9.1.8 Waiver of Performance.
(i) No waiver by either party of a breach of any of the terms, conditions, covenants or
guarantees of this Agreement shall be construed or held to be a waiver of any
succeeding or preceding breach of the same or any other term, condition, covenant or
guarantee herein contained. Further, any failure to insist in any one or more cases upon
the strict performance of any of the covenants of this Agreement, or to exercise any
option herein contained, shall in no event be construed as a waiver or relinquishment
for the future of such covenant or option. In fact, no waiver, change, modification
or discharge by either party hereto of any provision of this Agreement shall be deemed
to have been made or shall be effective unless expressed in writing and signed by the
party to be charged.
(ii) No act or omission of either party shall in any manner impair or prejudice any right, power,
privilege or remedy available to the other party hereunder or by law or in equity, such
rights, powers, privileges or remedies to be always specifically preserved hereby.
(iii) No representative or agent of either party may waive the effect of the provisions of
this Section.

9.1.9

Captions. The captions contained in this Agreement are for convenience of reference
only, and in no way limit or enlarge the terms and/or conditions of this Agreement.

9.1.10 Texas Law to Apply Venue. This Agreement shall be construed under and in accordance
with the laws of the United States and the State of Texas, and all obligations of the parties
are performable and venue shall lie in Bexar County, Texas.

9.1.11 Legal Construction. In case any one or more of the provisions contained in this Agreement
shall for any reason be held to be invalid, illegal or unenforceable in any respect, such
invalidity, illegality, or unenforceability shall not affect any other provision thereof and this
Agreement shall be construed as if such invalid, illegal, or unenforceable provision had never
been contained herein.

9.1.12 Confidentiality. ARCHITECT acknowledges that in connection with the services to be performed
under this Agreement by ARCHITECT, ARCHITECT may be acquiring and making use of
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certain confidential information of the ACCO which includes, but is not limited to, management
reports, financial statements, internal memoranda, reports, security system layouts and other
materials or records of a proprietary nature ("Confidential Information"). Therefore, in order to
protect the Confidential Information, ARCHITECT shall not after the date hereof use the
Confidential Information except in connection with the performance of services pursuant to this
Agreement, or divulge the Confidential Information to any third party, unless the ACCO consents
in writing to such use or divulgence or disclosure is required by law. In the event ARCHITECT
receives a request or demand for the disclosure of Confidential Information, ARCHITECT shall
immediately provide written notice to the ACCO of such request or demand, including a copy
of any written element of such request or demand.

9.1.13 Amendment. No amendment, modification, or alteration of the terms hereof shall be binding

unless the same be In writing, be dated subsequent to the date hereof and duly executed by the
parties hereof.

9.1.14 Gender. Words of gender used in this Agreement shall be held and construed to include the other

gender, and words In the singular number shall be held to include the plural, unless the context
otherwise requires.

9.1.15 Hold Harmless. ARCHITECT agrees to indemnify and hold harmless the ACCO, its officers,

agents and/or employees from and against any and all liability and costs (Including reasonable
attorney's fees) incurred In connection with any claims or demands for damages of any nature
whatsoever, including but not limited to bodily injury, death, personal injury or property damage
that is caused by or results from an act of negligence, intentional tort, intellectual property
infringement, or failure to pay a subcontractor or supplier committed by the ARCHITECT or
the ARCHITECT's agent, consultant under contract, or another entity over which the
ARCHITECT exercises control, except to the extent the same are caused by the negligence of
ACCO.

9.1.16 No Third Party Beneficiaries. Nothing in this Agreement, express or implied, is intended or shall
be construed to confer upon any person, firm or corporation other than the parties hereto and their
respective successors or assigns, any remedy or claim under or by reason of this Agreement or
any term, covenant or condition hereof, as third party beneficiaries or otherwise, and all of the terms,
covenants and conditions hereof shall be for the sole and exclusive benefit of the parties hereto
and their successors and assigns.

9.1.17 Financial Interest Prohibited. ARCHITECT covenants and represents that ARCHITECT, its

officers, employees, agents, consultants and subcontractors will have no financial interest, direct
or indirect, in the purchase or sale of any product, materials or equipment that will be
recommended or required for the construction of the PROJECT. ARCHITECT will be prohibited
to buy or receive as a gift any product materials or equipment from any Contractor involved in any
SUB-PROJECTS.

9.1.18 Hazardous Materials. Unless otherwise provided In this Agreement, the ARCHITECT and
ARCHITECT'S consultants shall have no responsibility for the discovery, presence, handling,
removal or disposal of, or exposure of persons to hazardous materials In any form at the project
site, including, but not limited to asbestos, asbestos products, polychlorinated biphenyl (PCB) or
other hazardous or toxic materials as defined by the Environmental Protection Agency {EPA).

9.1.19 Audit. OWNER or a designated agent (including an independent contractor or auditor) may

conduct an audit or investigation of any entity receiving funds from the OWNER directly under
this Agreement or Indirectly through a subcontract under this Agreement; and acceptance of
funds directly under this Agreement or indirectly through a subcontract under this Agreement acts
as acceptance of the authority of the OWNER to conduct an audit or investigation in connection
with those funds. ARCHITECT shall include this provision; a reference to this provision; or any
other provision substantially Imposing this obligation upon any subcontractors receiving funds
through this Agreement.

9.1.20 Claims and Dispute Resolution. In the event of any dispute, claim, question, or disagreement

arising out of or relating to this Agreement prior to Initiating legal action, and as a condition
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precedent to being entitled to file such legal action, the parties hereto shall use their best good
faith efforts to settle such disputes, claims, questions, or disagreement. To this effect they
shall consult and negotiate with each other in good faith and, recognizing their mutual Interests,
attempt to reach a just and equitable solution satisfactory to both parties. Failing at negotiation,
(and subject to the dispute resolution panel option described below) the parties agree to submit
to mediation all claims, demands, disputes, controversies, and differences that may arise
between the parties, of whatever nature or kind, upon the demand of either party and as a
condition precedent to litigation. The parties shall attempt to agree on a mediator. Failing their
ability to reach an agreement, either party may apply to a Court of competent jurisdiction to
appoint a mediator. The cost of the mediation will be shared equally by the parties and will
take place in Bexar County, Texas. For purposes of this Agreement, "parties" includes the
officers, agents, and employees of each party. At OWNER'S option, in lieu of mediation and as a
condition precedent to Initiating legal action, any claims, demands, disputes, controversies, and
differences that may arise between the parties to this Agreement, of whatever nature or kind, may
be submitted to a dispute resolution panel, established pursuant to OWNER'S applicable dispute
resolution programs. In the event the claims, demands, disputes, controversies, and differences
that may arise between the parties to this Agreement, of whatever nature or kind, are not resolved
to the satisfaction of the parties, resort may be made to the courts. However, the parties expressly
waive their rights to demand trial by jury.

9.1.21 Sexual Harassment.

Sexual harassment of employees or students of the OWNER by
employees of the ARCHITECT is strictly forbidden. Any employee of the ARCHITECT who Is found
to have engaged In such conduct shall be subject to appropriate disciplinary action by the
ARCHITECT, including immediate removal from the ACCO property.

9.1.22 Independent Contractor. This Agreement does not create an employment relationship,

partnership, or joint venture between the CONSULTANT, its subcontractors or employees and
the ACCO. Neither the CONSULTANT nor its subcontractors or employees shall be deemed
employees of the ACCO for any purpose whatsoever, and neither shall be eligible to participate
in any benefit program provided by the ACCO.

9.1.23 Entire Agreement. This Agreement constitutes the final and entire agreement between

the parties hereto and contains all terms and conditions agreed upon. No other
agreements, oral or otherwise, regarding the subject matter of this Agreement shall be
deemed to exist or to bind the parties hereto unless same be in writing dated subsequent
to the date hereof, and duly executed by t he parties. This Agreement also includes any
purchase orders issued pursuant hereto, which shall be incorporated herein as if fully
copied and set forth at length and the ARCH ITECT's qualifications package submitted
pursuant to RFQS 19C-005 (including the fee proposal as accepted by ACCO). Should a
conflict exist between the above-described and this Agreement or any purchase orders,
the more stringent requirement shall apply.
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EXECUTED ON THE DATE FIRST WRITTEN ABOVE.

Alamo Community College District

Contractor: ______________________________________

By: ________________________________
John Strybos
Date
Associate Vice Chancellor of
Facilities Operation and Construction
Management

By: _____________________________________________
Date
Print Name: ______________________________________
Title: ____________________________________________

Approved as to form:

_________________________________
District Office of Legal Services

NOTICE
The Texas Board of Architectural Exeminers (TBAE), P. O. Box 12337, Austin, Texas 78711-2337; or 333
Guadalupe, Suite 2-350, Austin, Texas 78701-3942, (512) 305-9000, has jurisdiction over individuals
licensed under the Architect's Registration Law,Texas Civil Statute, Article 249A.

Attachment C to RFQS 19C-005

Page 22

ALAMO COMMUNITY COLLEGES DISTRICT
EASTSIDE EDUCATION & TRAINING CENTER
4551 DIETRICH ROAD, SAN ANTONIO, TX 78219

DRAFT

BLDG. #3
BLDG. #4

BLDG. #2

MASTERPLAN
___________________
OCTOBER 2017

EXISTING CONDITIONS

SITE LOCATION
BLDG. #1

AERIAL VIEW
SCALE: 1" = 80'-0"

MP-00
09/28/2017

EXISTING
PARKING COUNT (#):
TOTAL STALLS
BUILDING AREAS:
BUILDING #1
BUILDING #2
BUILDING #3
BUILDING #4

ALAMO COMMUNITY COLLEGES DISTRICT
EASTSIDE EDUCATION & TRAINING CENTER
4551 DIETRICH ROAD, SAN ANTONIO, TX 78219

83

28,303 SF
14,931 SF
4,687 SF
4,421 SF

DRAFT

SPRIN
GFIEL
D RD.

EXISTING CONDITIONS

BLDG.
#3

BLDG. #4

CHILLER
YARD

GYMNASIUM
(VACANT)

4

MAIN
ENTRY

PLAYGROUND

E.C.F.
(VACANT)

BOILER
ROOM

MAIN ENTRY

EXISTING PARKING (7 STALLS)

LOADING

BLDG. #1
MAIN BUILDING
(ALAMO COLLEGES / GOODWILL)
8

CHILLER
YARD

17

1
15

BOILER
ROOM

EXISTING PARKING (37 STALLS)

BLDG. #2
MUNICIPAL COURT
/ CLASSROOMS
LIBRARY
(CoSA
/
VACANT)
(VACANT)

ENTRY

MAIN
ENTRY

7

MAIN
ENTRY

15
EXISTING PARKING (39 STALLS)
16

DIETRICH RD.

EXISTING SITE PLAN
SCALE: 1" = 80'-0"

MP-01
09/28/2017

MAIN BUILDING – BUILDING # 1
BUILT IN 1964

LIBRARY – BUILDING # 2
BUILT IN 2000

GYMNASIUM – BUILDING # 3
BUILT IN EARLY 1980’S?

EARLY CHILDHOOD FACILITY – BUILDING # 4
BUILT IN 2005

EXISTING
BUILDING #1 (LEVEL 1)
TOTAL AREA:
17,559 SF
COMMON AREAS
8,914 SF
ALAMO COLLEGES
7,340 SF
VACANT AREAS
1,305 SF
PLANT SERVICES

ALAMO COMMUNITY COLLEGES DISTRICT
EASTSIDE EDUCATION & TRAINING CENTER
4551 DIETRICH ROAD, SAN ANTONIO, TX 78219

DRAFT

EXISTING CONDITIONS
TO BLDG. #2

BOILER
ROOM
ELEV.

PLATFORM

KITCHEN
(VACANT)
1,305 SF

MEETING
HALL

OFFICE

CHILLER
YARD

W WORK CLASSRM.
ROOM
M

CLASSRM.

CLASSRM.
W

M

LOBBY
MDF
SM. CONF.
MAIN
ENTRY

OFFICE OFFICE OFFICE

COMP. WORK
ROOM ROOM

CLASSRM.

CLASSRM.

CLASSRM.

BLDG. #1 PLAN (LEVEL 1)
SCALE: 1" = 30'-0"

MP-03
09/28/2017

EXISTING
BUILDING #1 (LEVEL 2)
TOTAL AREA
10,744 SF
COMMON AREAS
3,103 SF
GOODWILL
7,641 SF

ALAMO COMMUNITY COLLEGES DISTRICT
EASTSIDE EDUCATION & TRAINING CENTER
4551 DIETRICH ROAD, SAN ANTONIO, TX 78219

DRAFT

ELEV.

EXISTING CONDITIONS

ROOF BELOW
WORK
ROOM

CLASSRM.

CLASSRM.

CLASSRM.

CLASSRM.
ST.

T.

CLASSRM.

CLASSRM.

CLASSRM.

CLASSRM.

CLASSRM.

CLASSRM.

BLDG. #1 PLAN (LEVEL 2)
SCALE: 1" = 30'-0"

MP-05
09/28/2017

EXISTING
ALAMO COMMUNITY COLLEGES DISTRICT
EASTSIDE EDUCATION & TRAINING CENTER
4551 DIETRICH ROAD, SAN ANTONIO, TX 78219

EXISTING CONDITIONS

DRAFT

MECH. YARD

M

JAN.

W

STORAGE

BUILDING #2
TOTAL AREA
COMMON AREAS
CoSA
VACANT AREAS

14,931 SF
3,476 SF
2,952 SF
8,503 SF

BUILDING #3
TOTAL AREA
COMMON AREAS
VACANT AREAS

4,687 SF
450 SF
4,237 SF

BUILDING #4
TOTAL AREA
COMMON AREAS
VACANT AREAS

4,421 SF
995 SF
3,426 SF

PLAYGROUND

GYMNASIUM
(VACANT)

CLASSRM.
(VACANT)

BOILER
ROOM

CHILLER
YARD

CLASSRM.
(VACANT)

CLASSRM.
(VACANT)

RECEPT.

CLASSRM.
(VACANT)

BLDG. #3
BLDG. #2

BLDG. #4

MUNICIPAL COURT
CLASSRM.
(VACANT)

T.

CLASSRM.
(VACANT)

CLASSRM.
(VACANT)
OFFICE
(VACANT)

KITCH.

ELEC.
CLASSRM.
(VACANT)

T.

CLASSRM.
(VACANT)

T.

M
CLASSRM.
(VACANT)

W

CLASSRM.
(VACANT)

CLASSRM.
(VACANT)
T.
LAUND.

BLDG.'S #2, #3 & #4 PLANS
SCALE: 1" = 30'-0"

MP-07
09/28/2017

Asset Detail Report

By Asset Number

Region: The Alamo Colleges
Asset: Main Building
Campus: Eastside Education & Training CenterAsset Number: 0001
Assets are ordered by Asset Number

Currency: USD

Statistics
FCI Cost:
RI Cost:

3,702,067
4,617,242

Total Requirements Cost:

4,617,246

Current Replacement Value:

5,967,984

Type
Area

FCI:
RI:

0.62
0.77

Date of most Recent
Assessment:

Jan 14, 2016

Building
33,500 SF

Use
Floors

School
2

Construction Type
Historical Category

Address 1
Address 2
Year Constructed
Year Renovated
Ownership

4551 Dietrich Rd
1964
1988
Leased

City
State/Province/Region
Zip/Postal Code
Architect
Commission Date
Decommission Date

San Antonio
UNITED STATES OF AMERICA
78219
-

Photo
IMG_0023

Asset Description
Requirements

Copyright

2018 VFA, Inc. All rights reserved.
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Asset Detail Report

By Asset Number

Renewal

Prime System

Accessible Ramp - Exterior
Concrete Renewal

Yes

B1014 - Ramps Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

14,708

Exterior Stairs - Concrete Renewal

Yes

B1015 Exterior Stairs
and Fire
Escapes

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

21,840

Aluminum Windows Renewal

Yes

B2020 Exterior
Windows

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

466,523

Door Assembly - 6 x 7 HM Renewal Yes

B2030 Exterior Doors

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

41,263

Door Assembly - 3 x 7 HM Renewal Yes

B2030 Exterior Doors

Beyond
Useful Life

3- Necessary Jan 14, 2019
- Not Yet
Critical (3-5
Years)

10,668

Gutters and Downspouts Aluminum Renewal

Yes

B30 - Roofing

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

6,560

Modified Bitumen Renewal

Yes

B30 - Roofing

Beyond
Useful Life

3- Necessary Jan 14, 2023
- Not Yet
Critical (3-5
Years)

2,395

BUR (Built-Up Roofing) Renewal

Yes

B30 - Roofing

Beyond
Useful Life

3- Necessary Jan 1, 1984
- Not Yet
Critical (3-5
Years)

Restroom - Complete - Single
Renewal

Yes

C10 - Interior
Construction

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

79,202

Restroom - Shower - Add Renewal

Yes

C10 - Interior
Construction

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

5,641

Restroom - Complete - Gang,
Custom Renewal

Yes

C10 - Interior
Construction

Beyond
Useful Life

1- Currently
Critical

Jan 14, 2016

61,146

Copyright
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Action Date

Estimated
Cost

Requirement Name

231,263
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Asset Detail Report

By Asset Number

Requirement Name

Renewal

Prime System

Category

Priority

Action Date

Estimated
Cost

(Address
Now)
CMU Walls - Glazed 2 Sides
Renewal

Yes

C1010 Partitions

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

Windows/Storefront Partitions Average Renewal

Yes

C1010 Partitions

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

368

Swinging Doors - Pair - 6 x 7 Wd NR Renewal

Yes

C1020 Interior Doors

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

8,115

Swinging Doors - 3 x 7 Wd - NR
Renewal

Yes

C1020 Interior Doors

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

132,782

Fittings - Signage (Room
Numbering and Identification)
Renewal

Yes

C1035 Identifying
Devices

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

16,557

Paint Masonry/Epoxy Finish Economy Renewal

Yes

C3010 - Wall
Finishes

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

4,700

Painted Finish - Average (1 Coat
Prime - 2 Coats Finish) Renewal

Yes

C3010 - Wall
Finishes

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

10,200

Paint Masonry/Epoxy Finish Economy Renewal

Yes

C3010 - Wall
Finishes

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

70,500

Raised Wood Paneling - Economy
Renewal

Yes

C3010 - Wall
Finishes

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

46,364

Wood Flooring - Average Renewal

Yes

C3020 - Floor
Finishes

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

14,635
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Asset Detail Report

By Asset Number

Renewal

Prime System

Category

Priority

Terrazzo - Cast-in-Place Renewal

Yes

C3020 - Floor
Finishes

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

Quarry Tile Renewal

Yes

C3020 - Floor
Finishes

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

46,314

VCT - Average Renewal

Yes

C3020 - Floor
Finishes

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

46,449

Carpeting - Broadloom - Economy
Renewal

Yes

C3020 - Floor
Finishes

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

4,998

VCT - Average Renewal

Yes

C3020 - Floor
Finishes

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

78,515

ACT System - Standard Renewal

Yes

C3030 - Ceiling Beyond
Finishes
Useful Life

3- Necessary Jan 14, 2023
- Not Yet
Critical (3-5
Years)

4,110

Painted - Open to Structure
Renewal

Yes

C3030 - Ceiling Beyond
Finishes
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

3,793

GWB Taped and Finished Renewal

Yes

C3030 - Ceiling Beyond
Finishes
Useful Life

2- Potentially Jan 14, 2018
Critical (0-2
Years)

7,863

ACT System - Standard Renewal

Yes

C3030 - Ceiling Beyond
Finishes
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

182,484

ACT System - Standard Renewal

Yes

C3030 - Ceiling Beyond
Finishes
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

45,621

Water Coolers - Wall-Mounted
Dual-Height (Each) Renewal

Yes

D2010 Plumbing
Fixtures

3- Necessary Jan 14, 2020
- Not Yet
Critical (3-5

11,442
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Action Date

Estimated
Cost

Requirement Name

161,297
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Asset Detail Report

By Asset Number

Requirement Name

Renewal

Prime System

Category

Priority

Action Date

Estimated
Cost

Years)
Kitchenette - Cabinet, Counter and Yes
Sink Renewal

D2010 Plumbing
Fixtures

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

12,996

Custodial/Utility Sinks - Each
Renewal

Yes

D2010 Plumbing
Fixtures

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

8,509

Water Dist Complete - Average
Renewal

Yes

D2020 Domestic
Water
Distribution

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

107,465

Water Heater - Gas - Comm (SF)
Renewal

Yes

D2020 Domestic
Water
Distribution

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

70,214

Sanitary Waste - Gravity Disch Average Renewal

Yes

D2030 Beyond
Sanitary Waste Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

87,495

Natural Gas Supply for Bldg - 4"
Feed (SF) Renewal

Yes

D2090 - Other
Plumbing
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

189,079

Natural Gas Supply for Bldg - 2"
Feed (SF) Renewal

Yes

D2090 - Other
Plumbing
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

3,414

Boiler HW - Gas-Fired - Average
Renewal

Yes

D3020 - Heat
Generating
Systems

Beyond
Useful Life

2- Potentially Jan 14, 2018
Critical (0-2
Years)

155,826

Chiller - Reciprocating - Air-Cooled Yes
Renewal

D3030 Cooling
Generating
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

265,186

Fan Coil System - Cabinet - Cooling Yes
Only - 2 Pipe Renewal

D3040 Distribution
Systems

Beyond
Useful Life

2- Potentially Jan 14, 2018
Critical (0-2
Years)

268,133

Exhaust System - Kitchen Commercial Renewal

D3040 Distribution
Systems

Beyond
Useful Life

1- Currently
Critical
(Address

Jan 14, 2016

18,968
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Asset Detail Report

By Asset Number

Requirement Name

Renewal

Prime System

Category

Priority

Action Date

Estimated
Cost

Now)
Exhaust System - Restroom w/Roof Yes
Fan Renewal

D3040 Distribution
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

16,083

Central AHU - Const Volume
w/Distribution Renewal

Yes

D3040 Distribution
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

25,598

Window AC Units (Each) Renewal

Yes

D3050 Terminal and
Package Units

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

9,244

Thru-Wall Units - Cooling
w/Electric Heat Renewal

Yes

D3050 Terminal and
Package Units

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

2,935

Ductless Split System, Cooling only, Yes
single zone, wall mount Renewal

D3050 Terminal and
Package Units

Beyond
Useful Life

3- Necessary Jan 14, 2022
- Not Yet
Critical (3-5
Years)

3,698

Kitchen Hood Suppression Renewal Yes

D40 - Fire
Protection

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

8,844

Distribution System - Medium
Capacity Renewal

Yes

D5010 Electrical
Service and
Distribution

Beyond
Useful Life

2- Potentially Jan 14, 2018
Critical (0-2
Years)

274,777

Main Electrical Service 09 - 1200A
480Y/277V Renewal

Yes

Beyond
D5012 - Low
Tension Service Useful Life
and Dist.

2- Potentially Jan 14, 2018
Critical (0-2
Years)

121,541

Main Electrical Service 04 - 400A
208Y/120V Renewal

Yes

D5012 - Low
Beyond
Tension Service Useful Life
and Dist.

2- Potentially Jan 14, 2018
Critical (0-2
Years)

17,558

Lighting - Exterior - HID Wall Packs Yes
Renewal

D5020 Lighting and
Branch Wiring

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

7,097

Branch Wiring - Equipment &
Yes
Devices - Average Density Renewal

D5021 - Branch Beyond
Wiring Devices Useful Life

1- Currently
Critical
(Address

Jan 14, 2016

82,722
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Asset Detail Report

By Asset Number

Requirement Name

Renewal

Prime System

Category

Priority

Action Date

Estimated
Cost

Now)
Lighting Fixtures - Average Density
Renewal

Yes

D5022 Lighting
Equipment

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

141,147

Public Address System - Average
Density Renewal

Yes

D5031 - Public
Address and
Music Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

60,184

Telephone System - Average
Density Renewal

Yes

D5033 Telephone
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

88,686

Clock System - Average Building
Renewal

Yes

D5036 - Clock
and Program
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

128,605

Security System - Average Density
Renewal

Yes

D5038 Security and
Detection
Systems

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

63,874

D5039 - LAN System - Average
Density Renewal

Yes

D5039 - Local Beyond
Area Networks Useful Life

2- Potentially Jan 14, 2018
Critical (0-2
Years)

116,917

Exit Signs - Average Density
Renewal

Yes

Beyond
D5092 Emergency
Useful Life
Light and
Power Systems

1- Currently
Critical
(Address
Now)

Jan 14, 2016

19,051

Kitchen Equipment - Average
Renewal

Yes

E - Equipment
and
Furnishings

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

42,450

Theater Curtains Renewal

Yes

E - Equipment
and
Furnishings

Beyond
Useful Life

1- Currently
Critical
(Address
Now)

Jan 14, 2016

41,009

Cabinets - Wardrobe Renewal

Yes

E - Equipment
and
Furnishings

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

27,500

Cabinets - Wardrobe Renewal

Yes

E - Equipment
and

Beyond
Useful Life

1- Currently
Critical

11,550
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Asset Detail Report

By Asset Number

Requirement Name

Renewal

Prime System
Furnishings

Category

Priority

Estimated
Cost

(Address
Now)

Total

Copyright

Action Date
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Asset Detail Report

By Asset Number

Region: The Alamo Colleges
Asset: Main Building Boiler Room
Campus: Eastside Education & Training CenterAsset Number: 0002
Assets are ordered by Asset Number

Currency: USD

Statistics
FCI Cost:
RI Cost:

41,627
60,308

Total Requirements Cost:

60,308

Current Replacement Value:

126,541

Type
Area

FCI:
RI:

0.33
0.48

Date of most Recent
Assessment:

Jan 14, 2016

Building
669 SF

Use
Floors

Site Utility
1

Construction Type
Historical Category

Address 1
Address 2
Year Constructed
Year Renovated
Ownership

4551 Dietrich Rd
1964
1988
Leased

City
State/Province/Region
Zip/Postal Code
Architect
Commission Date
Decommission Date

San Antonio
UNITED STATES OF AMERICA
78219
-

Photo
IMG_0011

Asset Description
Requirements

Copyright
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Asset Detail Report

By Asset Number

Renewal

Prime System

Category

Priority

Metal Wall Louvers Renewal

Yes

B2013 - Exterior
Louvers, Screens,
and Fencing

Beyond
Useful Life

3- Necessary Jan 1, 2014
- Not Yet
Critical (3-5
Years)

2,162

Steel Windows Renewal

Yes

B2020 - Exterior
Windows

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

4,617

Door Assembly - 3 x 7 Wood
Renewal

Yes

B2030 - Exterior
Doors

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

6,011

Door Assembly - 6 x 7 HM
Renewal

Yes

B2030 - Exterior
Doors

Beyond
Useful Life

3- Necessary Jan 14, 2019
- Not Yet
Critical (3-5
Years)

6,877

BUR (Built-Up Roofing) Renewal

Yes

B30 - Roofing

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

7,367

Restroom - Complete - Single
Renewal

Yes

C10 - Interior
Construction

Beyond
Useful Life

3- Necessary Jan 14, 2021
- Not Yet
Critical (3-5
Years)

11,315

Swinging Doors - 3 x 7 Wd - NR
Renewal

Yes

C1020 - Interior
Doors

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

5,011

Restroom Accessories - Economy
Renewal

Yes

C1030 - Fittings

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

660

Paint Masonry/Epoxy Finish Economy Renewal

Yes

C3010 - Wall
Finishes

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

2,820

Water Dist Complete - Low
Volume Renewal

Yes

D2020 - Domestic Beyond
Water Distribution Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

1,092

Sanitary Waste - Gravity Disch Average Renewal

Yes

D2030 - Sanitary
Waste

1- Currently Jan 14, 2016
Critical

1,747

Copyright
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Asset Detail Report

By Asset Number

Requirement Name

Renewal

Prime System

Category

Priority

Action Date

Estimated
Cost

(Address
Now)
Pneumatic Controls - Basic
Renewal

Yes

D3060 - Controls
and
Instrumentation

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

1,970

DDC System - Basic Renewal

Yes

D3060 - Controls
and
Instrumentation

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

852

Fire Extinguishers - Dry Chem
w/Cabinet (Each) Renewal

Yes

D40 - Fire
Protection

Beyond
Useful Life

2Potentially
Critical (0-2
Years)

Jan 14, 2018

382

Feeder - Light Service Renewal

Yes

D5010 - Electrical
Service and
Distribution

Beyond
Useful Life

2Potentially
Critical (0-2
Years)

Jan 14, 2018

580

Distribution System - Light
Capacity Renewal

Yes

D5010 - Electrical
Service and
Distribution

Beyond
Useful Life

2Potentially
Critical (0-2
Years)

Jan 14, 2018

3,492

Lighting - Exterior - HID Wall
Packs Renewal

Yes

D5020 - Lighting
Beyond
and Branch Wiring Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

507

Branch Wiring - Equipment &
Devices - Light Density Renewal

Yes

D5021 - Branch
Wiring Devices

Beyond
Useful Life

2Potentially
Critical (0-2
Years)

Jan 14, 2018

549

Lighting Fixtures - Light Density
Renewal

Yes

D5022 - Lighting
Equipment

Beyond
Useful Life

1- Currently Jan 14, 2016
Critical
(Address
Now)

2,297

Total

Copyright
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