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PRICE TABULATION

PURCHASE OF CONSTRUCTION AUDIT SERVICES

ITEM 
NO.  

PROJECT 
LOCATION PROJECT NAME 

COST OF 
CONSTRUCTION 

($MM) 

CUMMING 
CONSTRUCTION 

MANAGEMENT, INC. EXIGER LLC 
HONKAMP KRUEGER & 

CO., P.C. MOSS ADAMS LLP 
R L TOWNSEND & 
ASSOCIATES, LLC WEAVER & TIDWELL LLP 

  

Proposed 
Percentage 

cost of 
construction 

Estimated 
Amount

Proposed 
Percentage 

cost of 
construction

Estimated 
Amount

Proposed 
Percentage 

cost of 
construction

Estimated 
Amount

Proposed 
Percentage 

cost of 
construction

Estimated 
Amount

Proposed 
Percentage 

cost of 
construction

Estimated 
Amount

Proposed 
Percentage 

cost of 
construction

Estimated 
Amount

1 NVC STEM Center of 
Excellence $30 0.10% $30,000.00 0.24% $72,000.00 0.08% $24,000.00 0.10% $30,000.00 0.10% $30,000.00 0.26% $78,000.00

2 PAC 
Advanced Manufacturing 
and Public Service 
Center of Excellence

$30 0.10% $30,000.00 0.24% $72,000.00 0.08% $24,000.00 0.10% $30,000.00 0.10% $30,000.00 0.26% $78,000.00

3 SPC Culinary Arts Center of 
Excellence $30 0.10% $30,000.00 0.24% $72,000.00 0.08% $24,000.00 0.10% $30,000.00 0.10% $30,000.00 0.26% $78,000.00

4 NVC Parking Garage and 
Welcome Center $26 0.12% $31,200.00 0.24% $62,400.00 0.08% $20,800.00 0.12% $31,200.00 0.10% $26,000.00 0.27% $70,200.00

5 
Regional 
Centers 

Westside Ed. & Training 
Ctr. (WETC) $23 0.09% $20,700.00 0.24% $55,200.00 0.08% $18,400.00 0.13% $29,900.00 0.10% $23,000.00 0.27% $62,100.00

6 
Regional 
Centers 

Southside Ed. & Training 
Ctr. (SETC)

$23 0.09% $20,700.00 0.24% $55,200.00 0.08% $18,400.00 0.13% $29,900.00 0.10% $23,000.00 0.27% $62,100.00

7 
Regional 
Centers 

IH 10 Northwest Ed. & 
Training Ctr. $23 0.09% $20,700.00 0.24% $55,200.00 0.08% $18,400.00 0.13% $29,900.00 0.10% $23,000.00 0.27% $62,100.00

8 SPC Norris Technical Building 
Renovation $22 0.09% $19,800.00 0.24% $52,800.00 0.08% $17,600.00 0.14% $30,800.00 0.10% $22,000.00 0.28% $61,600.00

9 NLC Technology Center of 
Excellence $20 0.10% $20,000.00 0.24% $48,000.00 0.09% $18,000.00 0.13% $26,000.00 0.10% $20,000.00 0.29% $58,000.00

10 NLC Science Building $20 0.10% $20,000.00 0.24% $48,000.00 0.09% $18,000.00 0.13% $26,000.00 0.10% $20,000.00 0.29% $58,000.00

11 SAC Parking Garage and 
Child Care Center $20 0.10% $20,000.00 0.24% $48,000.00 0.09% $18,000.00 0.13% $26,000.00 0.10% $20,000.00 0.29% $58,000.00
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12 SAC

Fletcher Student 
Success Building 
Renovation with Main 
Entry

$20 0.10% $20,000.00 0.24% $48,000.00 0.09% $18,000.00 0.13% $26,000.00 0.10% $20,000.00 0.29% $58,000.00

13 SAC 
Law Enforcement and 
First Responders Center 
of Excellence

$15 0.13% $19,500.00 0.24% $36,000.00 0.12% $18,000.00 0.17% $25,500.00 0.10% $15,000.00 0.29% $43,500.00

14 SWC Welding and Auto Body 
Facility $20 0.10% $20,000.00 0.24% $48,000.00 0.09% $18,000.00 0.13% $26,000.00 0.10% $20,000.00 0.29% $58,000.00

15 PAC  Natatorium and Gym 
Improvements

$14 0.11% $15,400.00 0.24% $33,600.00 0.13% $18,200.00 0.19% $26,600.00 0.10% $14,000.00 0.27% $37,800.00

16 SAC 
Finance and Science 
Center of Excellence 
(Chance Renovation)

$14 0.11% $15,400.00 0.24% $33,600.00 0.13% $18,200.00 0.19% $26,600.00 0.10% $14,000.00 0.27% $37,800.00

17 PAC Student Engagement 
and Welcome Center

$12 0.13% $15,600.00 0.24% $28,800.00 0.15% $18,000.00 0.22% $26,400.00 0.10% $12,000.00 0.31% $37,200.00

18 NVC 
Cultural Programs 
Center of Excellence 
(Cypress Renovation)

$10 0.15% $15,000.00 0.24% $24,000.00 0.18% $18,000.00 0.23% $23,000.00 0.10% $10,000.00 0.37% $37,000.00

19 SPC Replace Bowden and 
Campus Center

$10 0.15% $15,000.00 0.24% $24,000.00 0.18% $18,000.00 0.23% $23,000.00 0.10% $10,000.00 0.37% $37,000.00

20 PAC 
Healthcare Technology 
Center of Excellence 
(Palomino Renovation)

$5 0.30% $15,000.00 0.24% $12,000.00 0.35% $17,500.00 0.46% $23,000.00 0.20% $10,000.00 0.34% $17,000.00

21 SAC Physical Plant 
Improvements

$4.5 0.33% $14,850.00 0.24% $10,800.00 0.39% $17,550.00 0.51% $22,950.00 0.22% $10,000.00 0.38% $17,100.00

22 SAC McAllister Fine Arts 
Improvements $4.5 0.33% $14,850.00 0.24% $10,800.00 0.39% $17,550.00 0.51% $22,950.00 0.22% $10,000.00 0.28% $12,600.00
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ESTIMATED TOTAL $443,700.00 $950,400.00 $416,600.00 $591,700.00 $412,000.00 $1,119,100.00

PRICE RANKING 3 5 2 4 1 6 

TECHNICAL RANKING 6 5 2 3 1 4 

OVERALL RANKING 4 6 2 3 1 5 

Notes:
1. The amounts shown are the Alamo Colleges District best estimates and the actual amount paid is determined by the amount of services purchased. 
2. The amounts shown for the Cost of Construction ($MM) are preliminary and are subject to change.  
3. Offerors proposing pricing using the Cost of Construction ($MM) amounts provided, but the proposed pricing will be adjusted based on the final Cost of Construction using the proposed percentages proposed above for the respective 

project.  

 


