



ALAMO
COLLEGES
DISTRICT

PURCHASING AND CONTRACT ADMINISTRATION

April 27,2026

ADDENDUM II

PURCHASE OF CONSTRUCTION MANAGER AT RISK (CMAR) RFQ 2026-0090

QUESTION:

Could you please confirm the correct dates for the following items, as there appear to be discrepancies between the RFQ and the portal?

- Pre-response meeting: RFQ states April 28th at 9am (tomorrow), while the portal lists May 1st at 9am.
- Questions Due: RFQ states 10 days prior to the proposal deadline, while the portal lists May 20th at 12am
- Qualification Statements Deadline: RFQ states May 15th at 2pm, while the portal lists it as May 28th at 2pm

ANSWER:

PRE-RESPONSE MEETING DATE: Friday May 1,2026 at 9:00 a.m.

LOCATION: Alamo Colleges District (Boardroom) 2222 N. Alamo Street San Antonio, TX 78215

DEADLINE SUBMISSION EXTENSION DATE: May 28, 2026 @2:00 p.m.

QUESTIONS DUE NO LATER THAN: May 20, 2026@12 a.m.

QUESTION:

Section 5.8 mentions A201-2017 General Conditions of the Contract for Construction, as revised by the owner. Could you please provide a copy of this document?

ANSWER:

The A133 is included in Exhibit A contract documents.

A201-2017 starts at page 82 of 166 in Exhibit A posted on the District's website.

<https://www.alamo.edu/about-us/offices-departments/departments/purchasing/>

* Please acknowledge receipt of this **Addendum II with your proposal.** *

REMINDER: If you are unable to access or download the proposal through the e-sourcing portal, please deliver a hard copy and a flash drive by the deadline to

The deadline for submittal of responses for this project is 2:00 pm (CT), May 28, 2026.

Alamo Colleges District
Purchasing and Contract Administration
Re: Purchase of Construction Manager at Risk (CMAR)
RFQ # 2026-0090
Reception Desk
2222 N. Alamo St.
San Antonio, Texas 78215